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Definitions
For the purposes of this Schedule [26] (Interface Protocol), the capitalized words, terms and phrases used, including any recitals, appendices, schedules and attachments hereto, shall have the meanings as set forth in Schedule [1] (Definitions) and Part [3] of Schedule [2] (Output Specification) to the Contract. 
Introduction
Between Contract Date and  Interim Services Commencement Date, the City, through the Landfill PUC, shall continue operating the Existing Landfill Site. This Schedule sets out the interface protocol between the City, the Landfill PUC and the Contractor during this period 
Requirements effective at Effective Date
Requirements with regard to access to the Existing Landfill Site
The Contractor shall allow access to the Existing Landfill Site in accordance with Clause 8.7 (Accessibility to the City and Third Parties).  
The Contractor shall be responsible for maintaining the access road(s) passing over the Site and its lighting and signage to access the unloading area at the Existing Landfill Site as well as any other facilities necessary for Landfill PUC to carry out its duty.
The Contractor is free to modify the access road(s) to the Existing Landfill Site as well as any other facilities necessary for Landfill PUC to carry out its duty. However, at all times between the Effective Date and the Interim Services Commencement Date, if the Contractor requires to change the actual access road(s) inside the Site, he Contractor must provide suitable alternative access road(s) with lighting and signage. 
Not later than 20 Business Days prior to the Effective Date, the City shall procure that the Landfill PUC provides to the Contractor the locations to be accessed by Landfill PUC to carry out its duty. Furthermore from Effective Date until Interim Services Commencement Date the City shall procure that the Landfill PUC keeps the Contractor informed of the location of the current tipping area and provides reasonable notice of its access requirements. 
The City, the PUCs and their respective employees, agents and contractors, Relevant Authorities, third parties and visitors of the Existing Landfill Site, when passing the Site to reach for the Existing Landfill Site, must comply with the regulations and road signage set by the Contractor.
[bookmark: _GoBack]The Contractor shall make available for use by the Landfill PUC the existing weighbridge facilities until the time when the Contractor determines the weighbridge to be moved. If the existing weighbridge facilities are moved or replaced by the Contractor at the Contractor’s cost prior to the Interim Services Commencement Date, the Contractor shall be required to make sure that the delivery traffic to the unloading area of the Existing Landfill Site and the operational activities of the Landfill PUC are not adversely impacted and the Contractor shall make sure that properly maintained weighbridge facilities are available for use by the Landfill PUC. If the Contractor installs new weighbridge facilities prior to Interim Services Commencement Date, then the Contractor shall allow the Landfill PUC to use the new weighbridge facilities for its duties (unless the existing weighbridge facilities are kept available for the Landfill PUC) and the new weighbridge facilities shall be operated by the Contractor. 
The City shall procure that the Landfill PUC removes the existing weighbridge facilities from the Site once it has become redundant. 
If the existing office space and workshop facilities are demolished by the Contractor prior to the Interim Services Commencement Date, the Contractor shall provide equivalent office space and workshops at the Site within which Landfill PUC staff  may carry out some of their duties. The Contractor shall not be responsible for providing and paying for any consumables or utilities such as electricity, water or telephone incurred by the Landfill PUC in carrying out their duties prior to Interim Services Commencement Date. 
From the Effective Date until the Interim Services Commencement Date, the City or a survey company contracted by the City shall have access at all reasonable times and upon giving reasonable notice to the monitoring wells and meteorological station located on the Site and the Existing Landfill Site. The Contractor shall facilitate such access on the Site as well as access to the locations on the Existing Landfill Site.
The Contractor shall give not less than one (1) week notice of any planned changes to the access road(s), weighbridge facilities or office/workshop space, which are made prior to the Interim Services Commencement Date.
Requirements effective at Contract Date
Communication and Weighbridge data
Prior to the Interim Services Commencement Date, the Landfill PUC, the City and the Contractor shall carry out monthly coordination meetings to coordinate the operations carried out by the Landfill PUC at the Existing Landfill Site and the Works executed by the Contractor.
From the Contract Date, the City shall procure that the Landfill PUC shall provide the Contractor with access to any weighbridge data with regard to any waste handled at the Existing Landfill Site
From the Contract Date, the City shall procure that the Landfill PUC shall provide full access to the Contractor to any result of Site monitoring surveys.
Dam
At all times between the Contract Date and the Interim Services Commencement Date, the City shall (or shall procure that a third party shall) consult with the Contractor in relation to the design, construction, completion, installation, commissioning, testing and operation of the Dam so as to ensure that the realisation of the Dam does not prevent the Contractor from implementing, or make it more complicated for the Contractor to deliver, the Contractor’s design and operational concept for the Existing Landfill Site, as set out in paragraph 1.2.6 of Part 2 of Schedule 2 (Output Specifications). 
Waste placement at the Existing Landfill
The City shall procure that, at all times between the Contract Date and the Interim Services Commencement Date, the Landfill PUC shall consult with the Contractor in relation to the ongoing operation of the Existing Landfill Site.  In particular, the Landfill PUC shall take into account the Contractor's reasonable views regarding the shaping of the body of the Existing Landfill , the displacement of waste, the backfilling of the Dam and the disposal of new waste, so as to ensure that the Landfill PUC's continued operation of the Existing Landfill does not  prevent the Contractor from implementing, or make it more complicated for the Contractor to deliver, the Contractor’s design and operational concept for the Existing Landfill Site, as set out in paragraph 2.2.4 of Schedule 2 (Output Specifications). Nothing in this provision shall or shall be deemed to create a liability on the part of the Contractor in respect of the operations of and/or the presence of the Landfill PUC and/or its respective employees, agents and contractors at the Existing Landfill Site.
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