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IMPORTANT NOTICE 

This RFQ is provided to the recipient solely for use in preparing and submitting Responses in connection 

with the PPP Contract. The RFQ has been prepared with the assistance of the IFC as transaction advisor. 

Neither the City nor IFC, nor their respective consultants or advisors make any representation (express or 

implied) or warranty as to the accuracy or completeness of the information contained herein or in any other 

document made available to a Bidder in connection with the tender process for the PPP Contract and to the 

maximum extent permitted by law shall not have any liability for this RFQ or for any other written or oral 

communication transmitted to a Bidder in connection with a Bidder’s evaluation of the PPP Contract. 

Neither the City nor IFC, nor their respective consultants or advisors will be liable to reimburse or 

compensate a Bidder for any costs, charges or expenses or losses or liabilities of any nature whatsoever 

incurred by a Bidder in evaluating or acting upon this RFQ. 

This RFQ does not constitute a solicitation to invest, or otherwise participate in, the PPP Contract.  



 

 

 

1. INTRODUCTION 

1.1. The business opportunity 

The City of Belgrade is embarking on a modernization plan to transform its MSW management practices 

and remediate the existing MSW disposal facilities located at the Existing Site in Vinča. As part of the plan, 

the City wants to develop a comprehensive modern mixed residual MSW treatment complex generating 

energy from the waste produced in its area (indicatively 546,000 tonnes of mixed MSW landfilled in 2014). 

In the context of this procurement, “residual MSW” means MSW that is not held back by the collection 

authorities for recycling. The City also wants to develop a C&D waste treatment facility, a new sanitary 

landfill for treatment residues, and undertake the remediation with landfill gas capture of the existing 

landfill at the Existing Site.  

The objective of the City is to treat the maximum volumes of biodegradable MSW and restrict the use of 

landfill to disposal of treatment residues and inert waste, thus contributing to Serbia meeting the 

requirements of the EU Landfill Directive 1999/31/EC on reducing biodegradable MSW going to landfills.  

The Project is a national and local priority since: 

 It will contribute to Serbia meeting targets in the area of waste management and environmental 

protection in the context of EU accession negotiations; 

 It is a large scale waste treatment project in the region, demonstrating Serbia’s attractiveness as a 

destination for large foreign investments in the sector; it will demonstrate the bankability of the 

Serbian PPP framework, paving the way for future PPP projects in the country; 

 It will participate in demonstrating that Belgrade, and Serbia as a whole, are at the forefront of best 

practices in environmental and social protection in the region, with modern waste treatment 

infrastructure, maximizing its recycling and recovery rates from waste; 

 The existing space available for landfilling at Vinča is running out; left untreated, the existing 

landfill body may become a threat to neighboring communities, biodiversity and ground waters. 

The City must increase landfill diversion rate as soon as possible and must remediate the existing 

landfill body;   

 The electricity, and to the extent it is part of the solution, the heat, generated by the Project facilities 

shall contribute to the scaling up of sustainable energy solutions for Belgrade. 

The City has adopted a PPP approach to deliver the Project, in order to make the most of the private sector’s 

expertise. The Project will involve a long-term agreement between the City and the Project SPV, whereby 

the Project SPV will assume responsibility for the design, construction, financing, operation and 

maintenance of the Project over the Term of the PPP Contract. The City is counting on significant 

participation from the private sector in terms of sharing the responsibilities and risks of the Project.  
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The City is seeking to achieve the absolute best value for money in carrying out the Project, through the 

innovation and management provided by the private sector, while keeping the costs within a range 

affordable for the City and for the citizens.  

1.2. Purpose of the Request for Qualification 

The purpose of this Request for Qualification process is to identify and select Qualified Bidders who will 

be invited to participate in the RFP Process in accordance with the process described herein. Given that this 

is a major Project, the City wishes to entrust its execution to a Selected Partner who will have demonstrated 

simultaneously its interest, experience, competency and capacity to carry out this Project successfully. 

1.3. Project Team 

The responsibility for managing the selection process, including this RFQ, has been given to the Evaluation 

Committee. 

The City retained the services of professional Advisors for the preparation of the Project.  

IFC, an international financial institution, may have pre-existing financial or advisory relationships with 

one or more of the prospective bidders (or their affiliates).  Such relationships and any potential conflicts 

of interest are managed in accordance with IFC policies and procedures.   
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2. MSW MANAGEMENT IN BELGRADE 

2.1. Collection 

The City has delegated the performance of MSW collection and transportation to PUCs. The largest of 

them, GC, collects and transports MSW from eleven Belgrade municipalities1, representing 85% of the 

MSW generated on the territory of Belgrade. The other six municipalities are serviced by their own PUCs. 

The residential MSW collection system consists of a combination of on-street containers of different sizes 

and underground containers located in the most densely populated areas of the City.  

2.2. Separation and recycling 

At the moment, there is limited formal waste separation at source. Therefore the waste collected curb-side 

is generally mixed. The City has initiated the introduction of a two-bin waste collection system, to be 

implemented in the three most central municipalities in 2015, with planned expansion into other areas of 

the City in 2016 and 2017.  

Since 2009, GC has installed throughout the City about fifty specialized collection points for special waste 

streams, referred to as “green spots,” and two recycling yards. Each green spot has three or four containers 

for disposal of paper, polyethylene terephthalate (PET), glass and metal packaging. GC also conducts 

activities to raise citizens’ awareness of the advantages of separation and recycling. 

At present there is no further form of sorting, recycling or treatment of waste until it reaches the Existing 

Site. At the Existing Site, GC has contractually engaged around 30 persons who carry out collection and 

sale of secondary raw materials. It is envisioned that this practice will be terminated when the Project is 

implemented.   

2.3. Disposal 

Belgrade’s largest landfill for MSW, Vinča Landfill, is located at the Existing Site and is operated by GC. 

The landfill is currently used for the disposal of waste collected on the territory of thirteen municipalities 

(the eleven municipalities served by GC, plus Barajevo and Grocka), together representing 90% of the 

waste generated on the entire territory of Belgrade. In addition to the MSW, the following types of waste 

are being disposed of at the Vinča Landfill: 

i. Green waste collected by PUC Gradsko Zelenilo, fruit and vegetable markets waste collected by 

GC and the relevant PUCs serving municipalities of Grocka and Barajevo; 

ii. a portion of commercial waste and non-hazardous and inert industrial waste brought to the landfill 

by third parties and paid for separately at the disposal as per the official price list of the GC; 

iii. C&D waste collected either by GC or by third parties (in which case charged for separately for 

disposal as per the official price list of GC);  

iv. treated medical waste.  

                                                      
1  Voždovac, Vračar, Zvezdara, Zemun, Novi Beograd, Palilula, Rakovica, Savski venac, Stari grad, Surčin and Čukarica 
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The landfill is located in the Belgrade municipality of Grocka on the right bank of the Danube River, about 

15 km from downtown Belgrade. The site has been in operation since 1977, and occupies an area of ~70 

ha. The body of the landfill itself has an area of ~45 ha and a depth/height of 5-50 m. 

The incoming waste is spread out and compressed by compactors, and then covered with C&D waste. Upon 

exhaustion of the capacity at a specific area, the surface is cultivated and grass is planted thus minimizing 

active dumping surfaces. There is no collection and exploitation of landfill gas. There is no spontaneous 

combustion at the landfill at present. The leachate is collected and released without treatment together with 

the surface water through a canal into a natural swamp.  

2.4. Historic MSW quantities 

In 2014, the total MSW volumes generated on the territory of the City of Belgrade was about 700,000 

tonnes2. For the purpose of the Project, the City shall source the waste delivered to the Project’s facilities 

from thirteen (13) of the seventeen (17) municipalities that administratively consitute the City3, which 

together represent about 88% of the total waste generated on the territory of the City.  

Figure 1 presents the historical MSW quantities disposed of by the thirteen (13) municipalities that are 

participating in the Project. Figure 2 presents the characteristics of the waste.  

  

                                                      
2  This includes recyclable fractions of household and commercial waste.   
3  Waste generated in the municipalities of Voždovac, Vračar, Zvezdara, Zemun, Mladenovac, Novi Beograd, Palilula, Rakovica, Savski 

venac, Sopot, Stari Grad, Surčin, and Čukarica shall be delivered to the Project facilities. Municipalities of Barajevo, Lazarevac, 

Obrenovac and Grocka have adopted a separate regional waste management plan. The City reserves the right to source residual MSW 

from any or all of the 17 municipalities that form its administrative area during the Term of the PPP Contract under terms and conditions 

to be expressed in the PPP Contract. 
4  Historical waste quantities for GC waste and third parties municipal-like waste disposed at the Existing Site are based on data from GC. 

Waste quantities for Mladenovac and Sopot municipalities are estimates based on data available in the Local Waste Management Plan 

of the City of Belgrade (2011-2020), in the Belgrade Statistical Yearbook for 2013 and in Belgrade in figures Report for 2014.  

 

Waste quantities4 (tonnes) 2010 2011 2012 2013 2014 

PUC GC waste disposed at the Existing Site 512,545  490,700  487,875  465,589  483,097  

Third parties municipal-like waste  28,606  36,678  31,687  26,115  30,939  

Mladenovac + Sopot (presently disposed at 

other landfills) 

28,500  28,500  25,200  30,976  28,500  

Figure 1 - Historical MSW quantities disposed of by the municipalities participating in the Project 

https://zis.beograd.gov.rs/images/ZIS/Files/Godisnjak/G_2013E.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Publikacije/Belgrade_in_figures_2014.pdf
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Waste fraction 

MSW composition5 

Household waste 

(~80% of MSW) 

Commercial waste 

(~20% of MSW) 

Total MSW 

Food waste 29.2% 14.8% 26.3% 

Paper 7.9% 19.9% 10.3% 

Cardboard 8.9% 24.0% 11.9% 

Plastics 13.2% 17.1% 13.9% 

Textile 4.4% 1.8% 3.9% 

Diapers 4.9% 0.4% 4.0% 

Leather 1.2% 0.4% 1.1% 

Garden green waste 8.3% 0.6% 6.7% 

Wood 1.0% 1.6% 5.5% 

Glass 5.4% 5.8% 1.1% 

Metals 2.7% 7.2% 3.6% 

Inert 12.6% 5.9% 11.2% 

Hazardous waste 0.5% 0.4% 0.5% 

Total 100.0% 100.0% 100.0% 

Figure 2 – MSW characteristics 

Figure 3 presents the historical construction and demolition waste quantities and characteristics generated 

on the territory of the City and disposed of at the Existing Site.  

Type of C&D waste Quantity in tonnes (2014) 

 

Percentage (2014) 

“Pure” rubble          86,517,380  

 

50.03% 

Construction waste            2,544,560  

 

1.47% 

Dry soil          73,280,220  

 

42.37% 

Wet soil            9,190,840  

 

5.31% 

Soil with higher percentage of 

water 

           1,404,940  

 

0.81% 

Total        172,937,940  

 

100% 

Figure 3 - Historical construction and demolition waste quantities and characteristics 

2.5. Future MSW management practices 

The City will implement separate collection of recyclable MSW throughout the City. GC will separately 

collect, sort and market recyclable waste. GC will separately collect and transport residual MSW, and will 

deliver such waste fraction that is not held back for recycling to the Project SPV at the delivery point(s). 

GC will also collect and deliver the rejects from the recyclable sorting plants, as well as construction and 

demolition waste, to the Selected Partner at the delivery point(s). 

                                                      
5  Data for household waste provided by GC. Since 2012, GC has been carrying out regular waste characterization of the MSW. The 

surveys are carried out by assessing landfill incoming trucks from different parts of the City. For each quarterly survey, 3 different trucks 

from 3 different locations are chosen, each location representing a distinctive type of housing (individual, collecting and rural). Data for 

commercial waste estimated by Fichtner. 
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Figure 4 represents an indicative projection of the quantities of MSW for the thirteen (13) municipalities 

that are participating in the Project. Household waste recyclables separated and recycling commercial waste 

are not part of the Project. 

Total generated municipal 

waste quantities 
2014 2015 2016 20176 2018 2019 2020 2021 2022 2023 2024 

Household waste (HHW) 443,634 445,693 447,792 465,113 467,303 469,504 471,716 474,482 477,265 480,064 482,880 

Residual household waste 
415,249 414,207 401,480 406,418 403,799 399,433 395,017 390,999 386,920 382,780 378,578 

Household waste recyclables 

separated 

28,385 31,486 46,311 58,695 63,504 70,071 76,699 83,484 90,345 97,284 104,301 

Commercial waste 146,783 148,251 149,733 156,317 157,880 159,459 161,054 162,664 164,291 165,934 167,593 

Recycling commercial waste 
50,159 53,453 56,808 62,250 65,845 69,507 73,235 77,031 80,896 84,830 88,835 

Residual commercial waste 
96,623 94,798 92,926 94,068 92,035 89,952 87,818 85,633 83,395 81,104 78,759 

Total quantity 590,417 593,943 597,525 621,430 625,184 628,963 632,769 637,147 641,556 645,998 650,473 

Total generated municipal 

waste quantities 

2025 2026 2027 2028 2029 2030 2031 2032 2033 2034 2035 

Household waste (HHW) 485,712 488,385 491,072 493,774 496,491 499,223 501,804 504,399 507,006 509,628 512,262 

Residual household waste 
374,314 376,374 378,445 380,527 382,621 384,727 386,716 388,715 390,725 392,745 394,775 

Household waste recyclables 

separated 

111,398 112,011 112,627 113,247 113,870 114,497 115,089 115,684 116,282 116,883 117,487 

Commercial waste 169,269 170,962 172,671 174,398 176,142 177,903 179,682 181,479 183,294 185,127 186,978 

Recycling commercial waste 
92,911 93,840 94,778 95,726 96,683 97,650 98,627 99,613 100,609 101,615 102,631 

Residual commercial waste 
76,358 77,122 77,893 78,672 79,459 80,253 81,056 81,866 82,685 83,512 84,347 

Total quantity 654,981 659,346 663,743 668,172 672,633 677,127 681,487 685,878 690,300 694,755 699,241 

Total generated municipal 

waste quantities 

2036 2037 2038 2039 2040 2041 2042 2043 2044 2045 2046 

Household waste (HHW) 515,118 517,989 520,877 523,780 526,700 529,636 532,589 535,557 538,543 541,545 544,564 

Residual household waste 
396,976 399,189 401,414 403,652 405,902 408,164 410,440 412,728 415,028 417,342 419,668 

Household waste recyclables 

separated 

118,142 118,801 119,463 120,129 120,798 121,472 122,149 122,830 123,515 124,203 124,895 

Commercial waste 188,848 190,737 192,644 194,570 196,516 198,481 200,466 202,471 204,495 206,540 208,606 

Recycling commercial waste 
103,658 104,694 105,741 106,799 107,867 108,945 110,035 111,135 112,246 113,369 114,503 

Residual commercial waste 
85,190 86,042 86,903 87,772 88,649 89,536 90,431 91,336 92,249 93,171 94,103 

Total quantity 703,966 708,726 713,521 718,351 723,216 728,117 733,055 738,028 743,038 748,085 753,169 

Figure 4 - Indicative projection of the quantities of residual MSW for the thirteen (13) municipalities that are 

participating in the Project 

  

                                                      
6 As of 2017, the amounts include waste from the municipalities of Sopot and Mladenovac. 
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3. THE PROJECT 

3.1. Project characteristics 

The subject of the PPP Project is the treatment and disposal of separately collected residual MSW generated 

in thirteen (13) municipalities of the City of Belgrade, as well as treatment and disposal of C&D waste 

generated across the entire territory of the City, and remediation with landfill gas capture of the existing 

landfill body. For clarity, separately collected recyclable MSW is not included in the scope of the Project. 

The Project encompasses: 

i. the development, design, engineering, procurement, supply, manufacture, factory testing, 

construction, installation, permitting, completion, testing, commissioning, financing, insurance, 

ownership, operation and maintenance of the Facilities at the Sites; 

ii. making available to the City the capacity of the Facilities; 

iii. the sale of the power generated (electricity, and possibly district heat) by the Facilities to the 

relevant off-taker, and the sale of any other by-product of the waste processing Facilities;  

iv. the closure and rehabilitation of the existing Vinča Landfill; and 

v. the handover of the Facilities to the City upon expiry of the Term of the PPP Contract.  

It will be for Bidders to determine the Facilities that would be required to deliver the Project. These 

Facilities might (but are not required to) include:  

i. Energy from Waste treatment facility(ies), with the capacity to process the residual MSW generated 

in the thirteen (13) municipalities participating in the Project (indicatively 480,000 tonnes per year); 

this would include its associated interconnections to the electricity transmission or distribution 

infrastructure, whichever is relevant, and to the district heating distribution network to the extent 

applicable;  

ii. treatment facilities for bottom ash; 

iii. treatment facilities for C&D waste (indicatively 100,000 tonnes per year);  

iv. non-hazardous landfill for (i) residual MSW during the interim service period preceding the 

completion of the treatment facilities, and (ii) treatment residues7 after completion of the treatment 

facilities;  

v. leachate treatment facilities; and/or 

vi. landfill gas extraction and power generation facilities for the existing Vinča Landfill. 

The Selected Partner shall design, construct and operate the Facilities so as to bring the rate of treatment of 

biodegradable MSW as close as possible to 100%, from the commissioning date of the Facilities.  

                                                      
7  It shall be the responsibility of the Project SPV to dispose of hazardous residues according to applicable legislations. 
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The design, construction and operation of the Facilities shall be delivered according to the specifications 

and standards defined in the PPP Contract, in compliance with Applicable Legislation, and relevant EU 

standards as required, which may include, but not be limited to, the Industrial Emission Directive 

2010/75/EC and the Landfill Directive 1999/31/EC. 

The City expects that the Facilities will be built with the objective to (i) provide an alternative solution to 

the use of the existing Vinča Landfill as soon as possible, and (ii) achieve completion and commissioning 

of the waste treatment facilities by 2020.   

The City reserves the right to exclude from the scope of the Project and separately procure (i) the closure 

and rehabilitation of the Vinča Landfill, and (ii) the treatment and disposal of C&D waste. The City reserves 

the right to source residual MSW from any or all of the 17 municipalities that form its administrative area 

during the Term of the PPP Contract under terms and conditions to be expressed in the PPP Contract. 

3.2. Project technical concept for residual MSW treatment – Energy from Waste Facility(ies) 

Given the specificities of the Project, only combustion processes are considered by the City as suitable EfW 

solutions. Thus the City will not accept a Proposal for gasification, pyrolysis or plasma technologies to 

undertake the Project. Bio-digestion (anaerobic digestion) will not be accepted as single solution, however 

it will be considered as a possible process technology within a pre-treatment concept.  

Bidders are free to choose whether to (i) pre-treat the residual MSW through an MBT facility to produce 

SRF or RDF to then be incinerated, or (ii) incinerate un-treated residual MSW. Bidders are free to choose 

the thermal treatment technology among the ones that are reliable.  

It is of the utmost importance for the City to implement in Belgrade a solution that has been demonstrated 

to be reliable in several instances and which the Selected Partner has experience in developing and 

operating.   

3.3.  PPP Contract 

The draft of the proposed PPP Contract will be provided as part of the RFP.  

3.4. The Project Sites 

The City has identified two new sites for siting of the Project Facilities: (i) the New Vinča Site which can 

accommodate all Project Facilities; (ii) the New Cerak Site, which represents a possible alternative location 

for the EfW plant to the extent it is designed to generate heat to be used for space heating and hot water. 

The City will confirm the proposed New Sites for the Facilities in the RFP Process. Bidders are also free to 

propose their own site(s).  

 Vinča 

The Existing Site and the New Vinča Site are located in the Grocka Municipality. It consists of the existing 

landfill site (the Existing Site) and an extension of the existing site (the New Vinča Site). The Existing Site 

covers an area of approximately 70 ha. The New Vinča Site covers an areas of approximately 60 ha. The 
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Plan of Detailed Regulation8 prepared for the Existing Site and the New Vinča Site provides an indicative 

outline of the space and conditions for construction of broad MSW facilities, such as new landfill cells, 

leachate treatment plant, facility for production of energy from landfill gas, and facilities for waste treatment 

and production of energy from waste. While the Plan of Detailed Regulation provides for a basic layout, to 

the extent required, the relevant sections of the document may be amended by a decision of the City so as 

to reflect the technical proposal of the Selected Partner. Land expropriation procedure at the New Vinča 

Site is underway. 

 Cerak 

The New Cerak Site is a proposed alternative location for the construction of the EfW facility, provided it 

is generating heat for distribution in the district heating system. The New Cerak Site is located in the 

immediate vicinity of Cerak’s district heating plant operated by DHC Beoelektrane. This site is in the 

ownership of the City. The size of the available plot of land is about 2.5 ha. Given the visibility of the 

Project and the location of this site, special attention will have to be paid to the architecture of the building 

and the development of the site to accommodate its surroundings.  

For information purposes, the indicative working regime of the heating plant in Cerak is provided below:  

 

  January February March April May June July August September October November December TOTAL 

Delivered 
energy to 

distribution 

system 

(MWh) 49,000 44,000 35,000 16,500 4,000 3,500 3,500 3,500 4,000 12,000 31,000 44,000 250,000 

Peak load (MW) 140 130 125 85 9 9 6 6 6 85 100 125 / 

Base load 
in regime 

with 

heating 
break 

during 
night 

(MW) 40 40 35 33 5 4 4 3 4 30 40 40 / 

Base load 

in regime 

without 

heating 

break 

during 
night 

(MW) 25 25 25 25 / / / / / 25 25 25 / 

Figure 5 - Working regime for Cerak heating plant9 

                                                      
8  The Plan of Detailed Regulation for the Existing Site and the New Vinča Site is a planning document prepared by the Urban Planning 

Institute of Belgrade, and adopted by the Belgrade City Assembly on April 2, 2015, pursuant to Article 35, paragraph 7 of the Law on 

Planning and Construction of the Republic of Serbia and Article 31 of the Statute of the City of Belgrade. The PDR outlines the broad 

elements of the waste management facilities to be located on site at Vinča, as delineated under the Local Waste Management Plan of 
the City of Belgrade 2011-2020. The proposed layout of such facilities is envisaged to be formed in accordance with building, 

construction and urbanism regulation and with applicable legislation. 
9  Data provided by DHC Beoelektrane for the heating season 2013/2014. Heating plants operate in regimes with the heating break during 

night for outdoor temperatures higher than 2°C. Usual heating break during night lasts for 5 hours. For outdoor temperatures lower than 
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3.5. Compensation of the Selected Partner 

The Project SPV shall collect and retain the revenues generated by the sale of products from the Project 

Facilities, such as, inter alia, electricity, heat, recyclables, RDF and SRF, as applicable.  

In addition, and to the extent needed, the City will make direct periodic payments to the Project SPV, 

subject to the availability and performance requirements for the Project, which will be specified in the PPP 

Contract.  

The City will be entitled to levy deductions from these payments if the operation, maintenance or the 

physical condition of the Facilities do not comply with the requirements defined in the PPP Contract. Details 

of the payment, deduction and bonus mechanisms shall be provided in the RFP.  

3.6. Legislative context 

The City of Belgrade has the status of self-government unit, which is responsible for regulation, 

management and supervision of utility services, including the MSW management services, over all its 

constituting municipalities. At present, the entire value chain of MSW management, including collection, 

treatment and disposal of MSW on the administrative territory of the City, is conducted by PUCs. 

According to Article 9 of the Law on Utility Services, the City is empowered to delegate the provision of 

certain public utility services to a third party service provider. 

In carrying out the development of the Project, the Project SPV and, where applicable, all its subcontractors, 

authorized agents or other representatives will have to abide by: (i) all the applicable laws and regulations 

of the Republic of Serbia; (ii) the directives, decisions, etc. of all government or judicial authorities, or 

authorities recognized by agreement, as it shall all be more fully stipulated in the PPP Contract.  

Accordingly, Bidders are invited to become familiar with Applicable Legislation that could affect and have 

an impact upon their carrying out the Project. 

3.7. Commercial agreements 

Electricity generated from this Project can be sold to the public supplier under the terms and conditions of 

the national Law on Energy which provides for a 12-year power purchase agreement (from commissioning) 

at a feed-in-tariff of EURc8.57/kWh for energy from waste and EURc6.91/kWh for energy from landfill 

gaz.  

To the extent that heat is generated in the context of the Project it is expected that it could be sold to DHC 

Beoelektrane on arm's length terms.  

Where relevant, and where it offers value for money to the City, the City may consider purchasing energy 

in the form of electricity and/or heat from the Project SPV, directly or through an associated power 

company.  

 

  

                                                      
2°C heating plants operate in 24 hours/nonstop regime. In heating season 2014/2015 DHC supplied energy for heating during 186 days. 

During the same period BE operated in regime with heating break during night for 140 days; and in regime without heating break during 

night for 46 days.  
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4. PARTNER SELECTION PROCESS 

4.1. Description of the selection process 

The Selected Partner will be chosen and a PPP Contract will be entered into between the City and the 

Project SPV established by the Selected Partner through a competitive dialogue selection process consisting 

of the following stages.  

4.1.1. Qualification Process 

The Qualification Process precedes the RFP Process and is intended to result in the selection of Qualified 

Bidders to proceed to the RFP Process.  

The Qualification Process is a stand-alone and independent stage of the competitive dialogue process that 

begins by publishing the Invitation pursuant to which the Bidders submit the Responses and is complete 

once the City publishes the decision on recognition of the qualifications, i.e. the results of the Qualification 

Process, on the Portal, on the Portal of Public Procurement of the City and on its web-site. 

4.1.2.  RFP Process  

The RFP Process envisages a competitive dialogue to determine the solution that meets the requirements 

of the City, and shall be followed by the Award of the PPP Contract to the Selected Bidder.  

The RFP Process is initiated by publishing the RFP to the Qualified Bidders. 

The City may conduct several rounds of dialogue with Qualified Bidders, in order to progressively refine 

the solutions and decrease the number of Bidders that remain in the dialogue process. 

The description of the RFP Process set out herein is provided for information purposes only and may be 

modified by the City in line with Applicable Legislation, within the deadlines set out therein, and shall 

inform the Qualified Bidders accordingly. 

4.1.3. Award of the PPP Contract 

When the City determines that the dialogue process is complete, it shall invite remaining Qualified Bidders 

to submit their final Proposal. 

The City will decide on the Award of the PPP Contract by applying the criterion of the most economically 

advantageous bid, and shall publish the decision on the Award of the PPP Contract on the Portal, on the 

Portal of Public Procurement of the City and on its web-site.  

The PPP Contract may be clarified, specified and fine-tuned during the process of Award of the PPP 

Contract. Once this has been completed the PPP Contract and all applicable financing documentation and 

project documentation will be entered into between the City and the Project SPV and the Project will reach 

commercial close and financial close. 

4.2. Indicative timetable 

An indicative timetable of the process is set out below. 
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 Activity Indicative Deadline 

1 Public Invitation and RFQ issued August 21st 2015 

2 Deadline for acknowledging RFQ and intention to participate September 24th 2015 

3 Last date to submit question regarding the RFQ October 9th, 2015 

4 Deadline for presenting a Response October 15th  2015 

5 Announcement of the Decision on the Results of the 

Qualification Process 

November 2015 

6  RFP issued November 2015 

7 Deadline for submitting responses to the RFP May  2016 

8 Award of the PPP Contract to the Selected Partner June 2016 

9 Signing of the PPP Contract August 2016 

10 Expected commissioning of EfW facilities January 2020 

The City reserves the right to modify this aforementioned indicative timetable. 
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5. INSTRUCTIONS FOR BIDDERS 

5.1. Form of Bidders 

Since the Project SPV's responsibilities demand a variety of experience, expertise and capacities, the City 

recognizes the difficulty for only one single Enterprise to qualify as a Qualified Bidder and is thus expecting 

to receive Responses from Bidders that comprise a single Enterprise or a Consortium that has been formed 

for the purposes of the Project, with or without sub-contractors.  

Each Consortium is required to appoint and authorize one Lead Contact to represent all members of the 

Consortium in all matters connected with the Qualification Process, RFP Process and process of Award of 

the PPP Contract. Each Member of a Consortium will have joint and several liability to the City for the 

Response. 

No Bidder or Member of a Consortium or any of their Associates may participate in any way in a solution 

being proposed by another Bidder. 

5.2. Communications from and to the City 

Bidders are invited to acknowledge their intention to submit a Response (and, where the Bidder is a 

Consortium, to identify the Lead Contact of the Consortium) by email, such acknowledgment to be 

received by the City at the Communication Address by no later than September 24th 2015.  

The City will publish all publically available information relating to this RFQ and amendments to this RFQ 

on the Portal, on the Portal of public procurement of the City and the website www.beograd.rs. 

The City will communicate with Bidders exclusively through the Portal until five days before the Response 

Deadline. Pursuant to the applicable law, the City may communicate with Bidders after the Response 

Deadline for the purpose of clarifying Bidder Responses and/or requesting additional or more detailed 

information.  

Bidders may only communicate with the City through the Communication Address.  

The Communication Address is: mswppp@beograd.gov.rs. 

The City shall communicate in Serbian and in English. Bidders shall communicate in Serbian or in English. 

The City shall: 

 keep confidential all Bidder data contained in a Response that the Bidder has designated as 

confidential in its Response pursuant to the Applicable Legislation; 

 refuse to disclose information that would amount to breach of confidentiality of data received in a 

Response that has been designated as confidential by the Bidder pursuant to the Applicable 

Legislation; 

 keep as confidential the names of interested parties, Bidders and information on submitted 

Responses and applications, until the expiry of deadline set for opening of Responses. 

Information / data contained in a Response that is relevant to assessing the Responses shall not be deemed 

confidential. Bidders are solely responsible for ensuring that they have received and acknowledged all 

communications issued by the City through the Portal. Failure to obtain any such communication is at the 

sole and absolute risk of the Bidders.  

http://www.beograd.rs/
mailto:mswppp@beograd.gov.rs
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5.3. Response Address and Response Deadline 

The Responses must be submitted in hard copy in person or via post service, in sealed envelope or box, to 

the Response Address before the Response Deadline with annotation – ‘RESPONSE - PPP PROJECT FOR 

THE CITY OF BELGRADE FOR THE PROVISION OF SERVICES OF TREATMENT AND 

DISPOSAL OF RESIDUAL MSW – Do not open’. Bidders are solely responsible for ensuring that their 

Responses are delivered to the Response Address before the Response Deadline. 

The Response Address is: 

REGISTRY OFFICE 

CITY OF BELGRADE 

BELGRADE CITY ADMINISTRATION 

SECRETARIAT FOR ENVIRONMENTAL PROTECTION 

27 Marta 43-45 

BELGRADE, SERBIA  

The Response Deadline is October 15th 2015 at 1.00pm Central European Time. 

The name and address of the Bidder must be stated at the back of the envelope or box. The Response must 

be sealed in a way that during the opening of a Response it can be determined that such Response has not 

been opened before. It shall be deemed that a Response is timely received if it is received at the Response 

Address before the Response Deadline. 

Pursuant to the Applicable Legislation, the City may extend the Response Deadline. The City will notify 

Bidders of any change to the Response Deadline through the Portal. 

It is not possible to submit Responses through the Portal or the Communication Address or otherwise 

electronically, by email or by fax. 

5.4. Additional Information and Clarifications 

Interested persons may request from the City in writing via e-mail sent to Communication Address, 

additional information or clarifications concerning the preparation of a Response or inform the City about 

identified deficiencies or inconsistencies in the RFQ, up to five days before the expiry of the Response 

Deadline. 

The City will provide answers to such clarification questions through the Portal within three days from the 

day of receiving the relevant clarification question. Clarification questions submitted otherwise than 

through the Communication Address will not be answered.  

5.5. Amendments to the RFQ 

If the City, for any reason, determines that it is necessary, useful or desirable to amend this RFQ in line 

with Applicable Legislation, any amendment will be expressly communicated to all Bidders through the 

Portal. 

5.6. Format Requirements 

Bidders should ensure that their Response satisfies the Format Requirements. 
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The Format Requirements for Responses are as follows:  

 Responses should be made on “8½" x 11” paper, or the international system equivalent (A4);  

 Responses should be written in English or in Serbian; 

 The following page limits apply to Response Forms forming part of a Bidder's Response: 

o Form 1: no page limit 

o Form 2: eight pages 

o Form 3: no page limit 

o Form 4: eight pages per project 

o Form 5: no page limit 

o Form 6: five pages per project 

 The font used for the Responses should be 11 point, Times New Roman, with single line spacing, 

printed on both sides;  

Bidders should not submit promotional materials as part of their Response and Bidders are strongly 

encouraged not to submit information that is not required by this RFQ. Bidders are strongly encouraged to 

be succinct in their Response.  

For the avoidance of doubt, any page limits set out in the RFQ shall apply to all materials submitted by the 

Bidder in response to the relevant item that is the subject of a page limit, whether submitted in the text of 

the Response or included as an appendix, schedule or other attachment to the Response. 

5.7. Response Submission Instructions 

A Bidder must deliver the required number of originals and copies of the Response, within a sealed single 

envelope or box with annotation ‘RESPONSE - PPP PROJECT FOR THE CITY OF BELGRADE FOR 

THE PROVISION OF SERVICES OF TREATMENT AND DISPOSAL OF RESIDUAL MSW – Do not 

open’, while the name and address of the Bidder must be stated at the back of the envelope or box. Within 

such sealed single envelope or box, the Bidder must deliver two (2) originals and three (3) copies of its 

entire Response as follows: 

o two (2) clearly marked original of its signed Response and two (2) CDs or DVDs that contains 

an electronic version of the entire Response, in two distinct sealed envelopes, each bearing the 

inscription “Original Number [1/2]”; and 

o three (3) clearly marked additional copies of its Response in three distinct sealed envelopes, 

each bearing the inscription “Copy Number [1/2/3]”.   
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6. EVALUATION OF THE RESPONSES  

6.1. Evaluation Committee 

This public procurement process is implemented by the Evaluation Committee made up of five members, 

comprising: 

 Two representatives of the City Secretariat for Environmental Protection – Waste Management 

Directorate of the City of Belgrade; 

 Two representatives of the Cabinet of the Mayor of the City of Belgrade; and 

 One representative of the Public Procurement Department of the City of Belgrade. 

The Evaluation Committee may retain the services of the City's Advisors to assist the Evaluation Committee 

in evaluating Responses. 

6.2. Opening of Responses 

The public opening of the Responses that have been received at the Response Address by the Response 

Deadline in line with the terms set out in this RFQ shall occur on October 15th 2015 at 2.00pm Central 

European Time at the following address: City Assembly of Belgrade, The Old Palace, Dragoslava 

Jovanovića 2, Belgrade, Serbia. 

The Responses shall be opened in accordance with the order of their receipt.  

The authorized representatives of the Bidders may attend the opening of the Responses. The 

representative(s) of a Bidder who wish to attend the opening of the Responses will be required to submit a 

special written authorization10, notarized, legalized or apostilled (if applicable), sealed, signed and 

accompanied with a certified Serbian translation in a separate envelope (that will not be part of the 

Response) at the Response Address by the Response Deadline. 

The City may publicly announce on the Portal, Portal of public procurement of the City and the website 

www.beograd.rs, the names of the Bidders including details of the Members of each Bidder Consortium 

which submitted a Response to the Response Address by the Response Deadline. 

6.3. Evaluation of the Responses 

The Evaluation Committee will evaluate Responses in the following stages.  

 Completeness of the Response Requirements 

The Evaluation Committee will determine whether each Response satisfies the Response Requirements. 

 Article 75 Requirements and Relevant Criteria 

The Evaluation Committee will determine whether each Response satisfies the Article 75 Requirements 

and Relevant Criteria. The Response that does not meet the Article 75 Requirements and Relevant Criteria 

shall be disqualified from further process. 

                                                      
10 This is a power of attorney for this particular situation, by which representatives of a Bidder are expressly authorised by the Bidder to attend the 

opening of the Responses. 

http://www.beograd.rs/
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The Relevant Criteria will be considered as fulfilled if the Response includes: 

(1) a Legal Response that satisfies the Relevant Legal Criteria, including a duly signed Declaration; 

(2) a Technical Response that satisfies the Relevant Technical Criteria; and 

(3) a Financial Response that satisfies the Relevant Financial Criteria. 

The Evaluation Committee reserves the right to appoint, as a Qualified Bidder, a Bidder that has responded  

‘Yes’ to one or more questions set out in Appendix A1 (Relevant Legal Criteria) if the Evaluation 

Committee objectively determines, based on evidence provided by the Bidder at the Evaluation 

Committee's request, that the Bidder has taken concrete technical, organisational and/or personnel measures 

that are appropriate to prevent further breaches, offences or misconduct in the relevant areas. 

After evaluation of the Responses against the Relevant Criteria, based on the evaluation report of the 

Evaluation Committee, the City will determine the results of the Qualification Process thus selecting the 

Qualified Bidders. 

6.4. Clarification of Responses 

The Evaluation Committee may request that a Bidder provides further clarification of any part of its 

Response through the Communication Address. 

Neither the City nor the Evaluation Committee is under any obligation to request clarification with respect 

to, or to verify, any information in or any aspect of a Response, including the clarification or verification 

of any ambiguity in the Response. 

The Evaluation Committee will not accept or evaluate any information that does not form part of a Response 

unless such information has been specifically requested from the Bidder for that purpose.  

6.5. Bidder reference check 

The Evaluation Committee reserves the right, but is under no obligation, to check expert references 

provided by Bidders.  

6.6. Deadline for deciding on qualifications 

The decision on the results of the Qualification Process shall be made within 25 days from the date of the 

opening of the Responses. 

 

 

 

  



- 18 - 

 

 

7. MISCELLANEOUS 

7.1. Grounds for rejection 

The City may reject a Response if it has evidence that, in the previous three years, in a public procurement 

procedure a Bidder has: 

1) acted contrary to prohibition under Articles 23 and 25 of the Public Procurement Law of the 

Republic of Serbia; 

2) violated competition; 

3) supplied false data in its response/proposal or unjustifiably refused to sign a contract after it had 

been awarded to it; and/or 

4) refused to supply evidence to which it had previously committed in its response/proposal. 

The City may reject a Response where it has evidence that, in the previous three years, a Bidder did not 

fulfill its obligations under any previously awarded public procurement contract that related to the same 

subject as this RFQ. 

7.2. Communication 

Bidders shall refrain from engaging in any communication pertaining to the RFQ, the Project and/or their 

Response with any member of the City or its personnel or with anyone associated with the Project in any 

way whatsoever including without limitation the City's Advisors other than through the Communication 

Address. Any violation of the provisions in this section may lead to the disqualification of the Bidder from 

the Qualification Process, the RFP Process and the process of Award of the PPP Contract. 

7.3. Conflicts of interest and anti-collusion 

Any conflict of interest or potential conflict of interest (whether in relation to Bidders, the City, the DHC 

Beoelektrane or any entity in the City's administration or otherwise affiliated to the City) must be fully 

disclosed to the City as soon as such conflict or potential conflict becomes apparent. Any violation of the 

provisions in this section may lead to the disqualification of the Bidder from the Qualification Process, the 

RFP Process and the process of Award of the PPP Contract in line with the Applicable Legislation.   

No Bidder or Member of a Consortium or any of their Associates may participate in any way in a solution 

being proposed by another Bidder. 

Bidders are prohibited from discussing any aspect of this RFQ, the Project and/or their Response with any 

other Bidder or any Member of another Bidder Consortium or otherwise exchanging information or 

colluding in respect of this RFQ, the Project and/or their Response. Any Bidder that fails to comply with 

this requirement may be disqualified from the Qualification Process, the RFP Process and the process of 

Award of the PPP Contract in line with the Applicable Legislation. 

7.4. Losses, Liabilities, Charges, Expenses and Costs 

Costs for preparation and submission of a Response are borne exclusively by the Bidder and cannot be 

reimbursed by the City. Neither the City, its Advisors, nor any other person will be liable to reimburse or 

compensate a Bidder for any costs, charges or expenses or losses or liabilities of any nature whatsoever 
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incurred by a Bidder in participating in this RFQ and/or in the preparation of their Response whether or not 

a Bidder is appointed as a Qualified Bidder or the Selected Partner and whether or not a PPP Contract is 

awarded by the City. 

7.5. Change in the composition of a Bidder or a Bidder Consortium 

A Bidder may not add, remove, or replace any Member (including without limitation itself) or make any 

changes to the participation of any Member in a Bidder Consortium after the Qualification Process, without 

approval of the City which may be granted pursuant to the Applicable Legislation and in line with applicable 

principles of public procurement procedure.  

The City recognizes that the Bidder’s technical solution may be subject to future change in line with the 

competitive dialogue procedure provisions. Bidders should therefore respond in light of the solution that it 

envisages at the time of the Response preparation. In the event that, following the evaluation of its 

Response, a Qualified Bidder proposes a solution that would require substantially different experience than 

the one demonstrated in its Response, the City reserves the right to consider possibilities allowed under the 

Applicable Legislation.  

Any changes effected that violate these provisions may lead to the disqualification of the Qualified Bidder 

from the Qualification Process and the RFP Process and the process of Award of the PPP Contract. 

7.6. City’s rights 

This RFQ does not oblige the City to enter into a PPP Contract with any Bidder, and it does not constitute 

an offer to enter into a contract with any party whatsoever. 

The City reserves the right in line with the Applicable Legislation to: 

 modify any of the terms of this RFQ, including without limitation the dates, deadlines, parameters 

and scope of the Project as outlined herein; 

 reject any or all the Responses or decide not to appoint any Qualified Bidders; 

 cancel or delay this RFQ or the Project or decide not to award a PPP Contract; 

 issue a new or updated RFQ for the Project; 

 modify the evaluation or selection process or any of the Response Requirements, Format 

Requirements and/or Relevant Criteria; 

 decide not to issue an RFP, or to carry out the Project itself (or through the offices of a public body) 

or a similar project; and/or 

 take any other step it deems fit in connection with this RFQ. 

The City reserves the right and is fully empowered to request clarifications or additional information 

regarding any Response provided that to do so would not distort the competitive process contemplated by 

this RFQ. The City may request from Bidders additional clarifications which will help the City in reviewing 

and assessing Responses.  

The City reserves the right to disqualify any Bidder whose Response contains inaccurate data on fulfillment 

of the Article 75 Requirements or Relevant Criteria or false information concerning its references.  

7.7. City’s responsibility with respect to accuracy of information and additional information 
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Information provided in this RFQ is for informational purposes only and the City does not make any 

warranty as to the accuracy or completeness of the data and information contained in this RFQ. 

7.8. No recourse 

No recourse is available or admissible against the City, its Advisors, or their representatives and advisors, 

on any grounds whatsoever, arising in relation to this RFQ. 

7.9. Transparency 

This RFQ and the other documents published in connection with the public procurement procedure are 

mandatory public documents. Some parts of such documentation could be protected by the City as 

commercially sensitive, in accordance with Applicable Legislation. The City may require the protection of 

confidentiality of information it places at the disposal of interested parties. The City may condition the 

release of certain documents by requiring the signing of a declaration or agreement to retain confidentiality 

of data, where such data are business secrets in terms of the Applicable Legislation which governs trade 

secret protection, or where they are secret data in terms of the Applicable Legislation which governs data 

protection. Any person who receives data designated as confidential shall preserve its confidentiality. 

Pursuant to Article 28 of the Public Procurement Law, the civil supervisor appointed by the Public 

Procurement Office shall monitor the entire public procurement process, including documentation and 

communication of the City with the Bidders, up until the signing of the PPP Contract. If the civil supervisor 

receives a report on suspected corruption in connection with the public procurement procedure he shall give 

notice of such report without delay to the Public Procurement Office, Anti-Corruption Agency and the 

competent prosecution office. If it is found that irregularities occurred during the public procurement 

procedure, the civil supervisor will immediately inform the City. Where the irregularities cannot be 

remedied, or the City fails to do so promptly, the civil supervisor will submit a request for the protection of 

rights to the Commission for the Protection of Rights. At the conclusion of the selection process and 

awarding of the PPP Contract or in case of cancellation of the process, the civil supervisor will issue a 

report to the Assembly of the City of Belgrade and Public Procurement Office that will be published on the 

City’s website and the website of the Public Procurement Office. 

7.10. Project approval 

The RFQ has been drafted pursuant to the Law on Public Private Partnerships and Concessions and the 

Public Procurement Law. 

The City received the approval of the PPP Project proposal from the PPP Commission of the Republic of 

Serbia on July 2nd 2015 and the approval of the PPP Project proposal from the Assembly of the City of 

Belgrade on July 16th 2015. 

7.11. Ownership of the documents  

The Responses presented by the Bidders, and all the documents that accompany it, shall be considered as 

the exclusive property of the City and this without any compensation obligation for the City.  

7.12. Official version of the RFQ document 

This RFQ is made in Serbian and English language provided that only the Serbian version of this RFQ has 

legal force. 
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7.13. Request for Protection of Rights 

A request for the protection of rights may be submitted by a Bidder or any interested person having interest 

to conclude the PPP Contract, and who suffered or could suffer damage caused by action of the City 

conducted contrary to the Law on Public Procurement. A request for the protection of rights may also be 

submitted by the Public Procurement Office, the State Audit Institution, the public attorney and the civil 

supervisor. 

The protection of rights in all phases of the public procurement process is ensured by the Commission for 

the Protection of Rights. 

A request for the protection of rights may be submitted at any time during the procurement process, unless 

the Law on Public Procurement mandates otherwise in certain cases. 

A request for the protection of rights shall be submitted to the City to the following address: City of 

Belgrade, Belgrade City Administration, Secretariat for Environmental Protection, 27. marta 43-45, 

Belgrade, Serbia, with a copy delivered to the Commission for the Protection of Rights. 

A request for the protection of rights must contain all elements mandated by the Law on Public 

Procurement. 
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APPENDIX A - RELEVANT CRITERIA 
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Appendix A1 - Relevant Legal Criteria 

The Relevant Legal Criteria comprise (1) a "No" Response to each and all of the following questions for a 

Single Bidder or each Member of a Consortium, in the form prescribed below; and (2) a duly signed 

Declaration. 

Questions 

 

Q1. Has the Bidder (or in the case of a Consortium, any Member of the Consortium)  been found, by 

any tribunal or competent authority, guilty or to have been responsible in any country for material 

breaches in the past 5 years of:   

(a) equal opportunities legislation;  

(b) health and safety legislation; and/or 

(c) environmental/pollution legislation? 

Q2. Has the Bidder (or in the case of a Consortium, any Member of the Consortium) been found guilty 

by a decision of a competent authority (or a court judgment that has come into force and has 

become final) of a violation of labor rights including: 

(a) employment in the past three years of one or more non Serbian citizens or nationals if 

such citizens or nationals illegally reside in Serbia; and/or 

(b) employment of a person without concluding a written employment contract (unless 

eighteen months have passed from the date of the respective court judgment or date the decision 

became final to the date of submitting a Response to this RFQ)? 

Q3. Has the Bidder (or in the case of a Consortium, any Member of the Consortium) been found guilty 

by a decision of a competent authority or a court judgment (that has come into force and has 

become final) of a violation of competition law (unless twelve months have passed from the date 

of the respective court judgment or date the decision became final to the date of submitting a 

Response to this RFQ)? 

Q4 Have any legal protection proceedings or insolvency proceedings of the Bidder (or in the case of 

a Consortium, any Member of the Consortium) been initiated or are ongoing and/or have the 

business activities of the Bidder (or in the case of a Consortium, any Member of the Consortium) 

been suspended or discontinued in the past 3 years?  

Q5. Are there any potential conflicts of interest that may arise if the Bidder were to be selected, in 

particular, but without limitation, where: 

(i) the Bidder (or in the case of a Consortium, any Member of the Consortium) is carrying 

out any work for the City, the DHC Beoelektrane or any entity in the City's administration or 

otherwise affiliated to the City or has carried out such work in the last 3 years; or 
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(ii) the Bidder (or in the case of a Consortium, any Member of the Consortium) might 

potentially be providing services for more than one Bidder in respect of the Project? 

Q6. Is the Bidder or any Member of a Bidder Consortium subject to United Nations sanctions or asset 

freezing measures in any jurisdiction? 

For the purpose of this Appendix A1:  

 Past 3 years shall mean a period of 3 years preceding the Response Deadline 

 Past 5 years shall mean a period of 5 years preceding the Response Deadline 

 

Bidders should submit a response to these Relevant Legal Criteria using Form 1 and Form 2 in 

Appendix C (Response Forms). 
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Appendix A2 - Relevant Technical Criteria 

  

To meet the Relevant Technical Criteria, the Bidder must demonstrate that it has experience with development, operation and maintenance of MSW 

treatment and disposal solution substantially equivalent to the one it envisages to propose and implement for the Project, with the minimum number of 

projects of the minimum size for RTC1 and RTC2 as described in the table below.  

Project parameter Requirement Compliance 

Requirement Development 

experience: 

Relevant 

number of 

projects  

Operation and 

maintenance 

experience: 

Relevant number of 

projects operated and 

maintained for at least 

two years  

Relevant 

throughput 

capacity  

Standards 

RTC1 - Residual MSW 

treatment (Energy from 

Waste process as defined in 

this RFQ, including 

facilities for MSW pre-

treatment where 

applicable.) 

Two (2) in the 

past eight (8) 

years11 

Two (2) in the past five 

(5) years12 

 

At least 200,000 

tonnes per annum 

of MSW per 

project 

All projects must meet 

Industrial Emission 

standards in accordance 

with Directive 2010/75/EC, 

or equivalent standards 

Single Bidder or at least 

one (1) Member of a 

Consortium or their 

Associates 

RTC2 - Residual MSW or 

non-hazardous treatment 

residues disposal (sanitary 

landfill) 

Two (2) in the 

past eight (8) 

years  

Two (2) in the past five 

(5) years 

At least 50,000 

tonnes per annum 

of MSW or non-

hazardous 

treatment residues 

per project 

All projects must meet 

landfill construction 

standards in accordance 

with Directive 1999/31/EC, 

or equivalent standards 

Single Bidder or at least 

one (1) Member of a 

Consortium or their 

Associates 

                                                      
11  If the compliance with RTC1 is demonstrated through experience with facilities under separate contracts for pre-treatment and combustion, then the experience can be demonstrated by several 

contracts, each one of the minimum size.  
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For the purpose of this Appendix A-2:  

 Past 8 years shall mean the period of 8 years preceding the Response Deadline 

 Past 5 years shall mean the period of 5 years preceding the Response Deadline 

 

Bidders should submit a response to these Relevant Technical Criteria using Form 3 in Appendix C 

(Response Forms). Bidders should also submit a Form 4 in Appendix C (Response Forms) for each 

project identified in Form 3. A single project can serve to demonstrate the Bidder’s technical capacity 

in several components.  
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Appendix A3 - Relevant Financial Criteria 

The Relevant Financial Criteria comprise: 

Criteri

a 

Subject Requirement Compliance 

Requirement 

RFC1 Net 

Worth 

At least RSD 54 billion for the most recent three 

full financial years, but in any event no less than 

RSD 18 billion at the end of each such year. 

 

 

Single Bidder or a 

single Member of a 

Consortium or their 

Associate 

RFC2 Project 

Finance 

Experience of arranging and securing limited 

recourse project finance for two (2) transactions 

involving aggregate capital expenditure of at 

least RSD 9 billion for all transactions, and RSD 

18 billion for one transaction, in the last ten (10) 

full financial years.  

Single Bidder or a 

single Member of a 

Consortium or their 

Associate 

For the purpose of this Appendix A3:  

 “Net Worth” means total assets less total liabilities.  

 The most recent three full financial years shall mean the last three fiscal years preceding the 

Response Deadline for which audited financial statements are available.  

 

Bidders should submit a response to these Relevant Financial Criteria using Form 5 and Form 6 

in Appendix C (Response Forms). 
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APPENDIX B - INFORMATION REQUIREMENTS 
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Appendix B1 - Delivery Approach Summary 

Bidders should provide the following information in respect of the Bidder, each Member of a Bidder 

Consortium (if applicable) and any other legal entities identified or proposed in the Bidder's Response: 

 Full Legal Name 

 Address of Registered Office 

 Registration number 

 Details of ultimate holding company if any  

Bidders should set out in no more than 10 pages, a summary of how they propose to deliver the services 

under the Project, including the proposed: 

(a) brief description of the envisaged facilities and technological approach(es) for solving the 

tasks under the Project; envisaged process characteristics; uses of Sites, tentative footprint of 

the facilities and tentative development timeframe; 

(b) supply chain and subcontracting arrangements to design, build, operate and maintain the 

proposed Project facilities, including without limitation their proposed feedstock and 

electricity, heat and residue off-take arrangements; 

(c) project management structure and responsibilities and integration strategy (including a 

structure or organizational chart if appropriate); 

(d) relationships between the Bidder, each Member of a Bidder Consortium (if applicable) and 

any other legal entities identified or proposed in the Bidder's Response, including how these 

relationships may change during the different phases of the Project (including a structure or 

organizational chart if appropriate); 

(e) equity/ownership structure for the Project SPV; 

(f) debt financing structure; and 

(g) to the extent not made clear in response to the above, the roles that each of the Bidder's 

proposed partners and/or each Member of the Consortium would play in delivering the 

Project. 

The City requires Bidders to provide a Delivery Approach Summary. The Delivery Approach Summary 

will not be evaluated for any purpose including determining whether or not a Response has satisfied the 

Relevant Criteria. 
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Appendix B2 – Article 75 Requirements 

The Bidder and each Member of Consortium shall confirm in the Declaration (Form 1 set out at 

Appendix C (Declaration)), as part of its Response, fulfilment of the requirements of the Article 75 of 

the Public Procurement Law. 

The City reserves the right to require proofs of fulfillment of the Article 75 requirements by requesting 

either uncertified copies or original documents/certified copies of all or of some of the following: 

• an excerpt from the register of the competent authority evidencing that the Bidder and each 

Member of the Consortium  is duly registered/incorporated with the competent body and entered 

in the appropriate register; 

• a certificate of the competent court or police authority that the Bidder and each Member of the 

Consortium and their legal representatives have not been convicted for any criminal act as 

members of an organized criminal group, that they have not been convicted for commercial 

criminal offence, criminal offence against environment, criminal offence of receiving or offering 

bribe, criminal offence of fraud, not older than two months before the Responses are opened; 

• a certificate of the competent tax authority and organization for compulsory social insurance that 

the Bidder and each Member of the Consortium has paid due taxes and other public charges in 

accordance with laws of the Republic of Serbia or a foreign country if its registered address is in 

its territory, not older than two months before the Responses are opened. 

The Bidder shall submit such documents within 15 days, as of the date of request by the City. 

The Bidder and each Member of the Consortium are not required to deliver copies of documents that 

are publicly available on the websites of the competent authorities, such as  excerpts from the 

Companies Register for Local Legal Entities or Entrepreneurs (registered by the Companies Register 

of the Serbian Business Registers Agency). 
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Appendix B3 – Registration 

The Bidder shall submit as part of its Response evidence of the registration or due incorporation of the 

Single Bidder, or each Member of a Consortium. 
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Appendix B4 – Confirmations 

The Bidder shall, as part of its Response, deliver Confirmations, being a confirmation in writing from 

the relevant employer or public sector entity confirming the involvement of the Bidder or relevant 

Member of the Consortium in each reference project submitted by a Bidder through Form 4 and Form 

6 of the Appendix C. 
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APPENDIX C - RESPONSE FORMS 
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Form 1 – Declaration 

I confirm that I have read and understand the requirements of the Request for Qualification issued by 

the City of Belgrade, including the Important Notice and the applicable limitations on liability. 

I understand that to the maximum extent permitted by law, neither the City, its Advisors, nor any other 

person will be liable to reimburse or compensate a Bidder for any costs, charges or expenses or losses 

or liabilities of any nature whatsoever incurred by a Bidder in participating in this RFQ and/or in the 

preparation of their Response whether or not a Bidder is appointed as a Qualified Bidder or the Selected 

Partner and whether or not a PPP Contract is awarded by the City. 

I confirm that the Response enclosed with this Declaration contains all the information required of it by 

the Request for Qualification. 

I confirm that neither I nor any Member of the Consortium has any prohibition in regard to conducting 

business activities. 

I confirm that I have fulfilled my obligations under applicable legislation concerning safety at work, 

employment and working conditions and protection of environment and that I hold all necessary 

intellectual property rights required in connection with my business. 

I confirm [that I am not subject to any conflict of interest referred to in paragraph 7.3 of the RFQ] or 

[that I disclosed in the Response to the City any conflict of interest or potential conflict of interest 

(whether in relation to Bidders, the City, the DHC Beoelektrane or any entity in the City's administration 

or otherwise affiliated to the City) or will disclose it to the City as soon as such conflict or potential 

conflict becomes apparent.] 

I certify that the information supplied in my Response is accurate, complete and not misleading. 

I confirm and certify that: 

• the requirements set out in Article 75 of the Public Procurement Law, as described in more detail 

in Appendix B2 of the RFQ are fulfilled for me and for each Member of the Consortium; and 

• any Confirmation, from the relevant employer or public sector promoting entity confirming my 

involvement or involvement of any Member of a Consortium in each project (as described in 

more detail in Appendix B4 of the RFQ), referred within the Response is true and is in place. 

I understand and accept that false information or omission could result in exclusion of the Bidder from 

the tendering process. 

I confirm that each Member of a Consortium is jointly and severally liable for the Response. 

 

This Declaration is to be signed by the Bidder and each Member of a Bidder Consortium.  

Name of Bidder/Consortium Member: 

Signed on behalf of Bidder/Consortium Member: ------------------------------------------------- 

Position in Bidder/Consortium Member organization:                                                            

[Repeat as many times as required] 

 

Date:  
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Form 2: Legal Questionnaire 

  Yes No 

Q1. Has the Bidder (or in the case of a Consortium, any Member of the 

Consortium)  been found, by any tribunal or competent authority, 

guilty  or to have been responsible in any country for breaches in the 

past 5 years of:   

(a) equal opportunities legislation;  

(b) health and safety legislation; 

(c) environmental/pollution legislation? 

  

If Yes, please provide further details (in no more than 1 page):  

Q2. Has the Bidder (or in the case of a Consortium, any Member of the 

Consortium) been found guilty by a decision of a competent authority 

(or a court judgment that has come into force and has become final) of 

a violation of labor rights including: 

(a) employment in the past three years of one or more non Serbian 

citizens or nationals if such citizens or nationals illegally reside in 

Serbia 

(b) employment of a person without concluding a written 

employment contract (unless eighteen months have passed from the 

date of the respective court judgment or date the decision became final 

to the date of submitting a Response to this RFQ)? 

  

If Yes, please provide further details (in no more than 1 page):  

Q3. Has the Bidder (or in the case of a Consortium, any Member of the 

Consortium) been found guilty by a decision of a competent authority 

or a court judgment (that has come into force and has become final) of 

a violation of competition law (unless twelve months have passed 

from the date of the respective court judgment or date the decision 

became final to the date of submitting this a Response to this RFQ)? 

  

If Yes, please provide further details (in no more than 1 page):  

Q4. Have any legal protection proceedings or insolvency proceedings of 

the Bidder (or in the case of a Consortium, any Member of the 

Consortium) been initiated or are ongoing and/or have the business 

activities of the Bidder (or in the case of a Consortium, any Member 

of the Consortium) been suspended or discontinued in the past 3 

years?  

  

If Yes, please provide further details (in no more than 1 page):  
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Q5. Are there any potential conflicts of interest that may arise if the Bidder 

were to be selected, in particular, but without limitation, where: 

(i) the Bidder (or in the case of a Consortium, any Member of the 

Consortium) is carrying out any work for the City, the DHC 

Beoelektrane or any entity in the City's administration or otherwise 

affiliated to the City or has carried out such work in the last 3 years; 

or 

(ii) the Bidder (or in the case of a Consortium, any Member of the 

Consortium) might potentially be providing services for more than one 

Bidder in respect of the Project? 

  

If Yes, please provide further details (in no more than 1 page):  

Q6. Is the Bidder or any Member of a Bidder Consortium subject to 

sanctions or asset freezing measures in any jurisdiction? 

  

If Yes, please provide further details (in no more than 1 page): 
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Form 3: Relevant Project Experience Information Sheet 

Complete this Form 3 to indicate the reference projects that the Bidder choses to use as evidence against 

the Relevant Technical Criteria. The same project can be used to demonstrate several RTCs.  

 

Name of project  Single 

Bidder or 

Relevant 

Consortium 

Member or 

Associate 

name 

Project 

type*  

City / 

State / 

Country 

 

Contracting 

Authority / 

Client 

Role of 

Bidder or 

Consortium 

Member or 

Associate** 

Project Development Experience 

RTC1      

1       

2       

RTC2      

1       

2       

Project Management, Operation and Maintenance Experience 

RTC1      

1       

2       

RTC2      

1       
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Name of project  Single 

Bidder or 

Relevant 

Consortium 

Member or 

Associate 

name 

Project 

type*  

City / 

State / 

Country 

 

Contracting 

Authority / 

Client 

Role of 

Bidder or 

Consortium 

Member or 

Associate** 

2       

 

*) Please specify: Build Own and Operate (BOO), Engineering Procurement and Construction (EPC), 

construction, supply, supervision, Operation and Maintenance (O&M), etc. 

**) Please specify, in what quality the Member has implemented the project, e.g. as main developer, main 

contractor, member in a joint venture or consortium as leader or normal member, subcontractor, EPC-

contractor, O&M contractor, etc. 
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Form 4: Project Data Sheet 

Bidder's/ Consortium Member’s Name: [insert full name] 

Date: [insert day, month, year] 

Complete this Form 4 (Project Data Sheet) for each project identified in your Response to Form 3. 

 

Experience No. …. : _______________ [insert project name] 

 Information 

Bidder/Member/Associate claiming the 

experience : 

 

Contract Identification / Name of project :  

Project location (town, country)  

Brief description of the project, 

emphasizing its specificity: 

 

Description of Bidder’s/Member’s scope 

of responsibility 

 

Owner of the project/contracting agency  

Commencement date or signing date of 

contract: 

 

Completion date of facilities:  

Number of years of actual operation by 

the Bidder or Member 

 

Lifetime of contract:  

Type of project 

[Please specify: Build Own and Operate 

(BOO), Engineering Procurement and 

Construction (EPC), construction, 

supply, supervision, Operation and 

Maintenance (O&M), etc] 

 

 

 

Role in Contract 

[Check the appropriate box] 

Contractor 

 

Consortium Member 

 

Subcontractor  

 

Contract Value 

Original Amount ____________________ [Insert total contract amount in original currency] 

Amount in RSD equivalent ________________ [insert total contract amount in RSD equivalent] 

Exchange rate __________________ [Insert exchange rate used to calculate RSD equivalent] 

Annual O&M costs 

Original Amount ____________________ [Insert total contract amount in original currency] 

Amount in RSD equivalent ________________ [insert total contract amount in RSD equivalent] 
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Experience No. …. : _______________ [insert project name] 

 Information 

Exchange rate __________________ [Insert exchange rate used to calculate RSD equivalent] 

Characteristic indicators of project - 

Treatment 

(if project comprises more than one 

facility, add info for each additional 

facility) 

 Type of facility : 

 Capacity of facility  (t/a of MSW): 

 Actual annual throughput (t/a of 

MSW) for all operating years in the 

past five years : 

 Technology of plant: 

 No of Units 

 Design waste characteristics 

 Purchaser of electricity output (if 

any) 

 Annual quantity of residues to be 

landfilled for all operating years in 

the past five years  

 Flue gas cleaning standards applied 

Other areas  

 Please specify characteristic data 

 

Characteristic indicators of sanitary 

landfill projects 

(if project comprises more than one 

facility, add info for each additional 

facility) 

 Type of facility: 

 Capacity of facility (t/a of MSW): 

 Actual annual throughput (t/a of 

MSW) for all operating years in the 

past five years: 

 Technology of plant (if any): 

 Type of waste landfilled (residual 

waste, treated waste, bottom ash, 

etc.) 

 Landfill construction standards 

 Bottom liner design 

 Leachate treatment design 

 Gas treatment 
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Experience No. …. : _______________ [insert project name] 

 Information 

 emplacement methodology 

 area of landfill (m²) 

 Purchaser of electricity output (if 

any) 

Other areas  

 Please specify characteristic 

data 

 Manufacturers of main 

equipment/major subcontractors  

 

 Annual availability of each facility 

(designed/actual operating hours) for 

all operating years in the past five 

years 

 

 Lead banking institution financing 

the Project (if any) 

 

 Sources of funds for Project and 

their share 

 

 Permits and approvals responsible 

for (list the permits and approvals 

obtained) 

 

If member in a Consortium or 

subcontractor, specify share of 

participation of total contract amount  

________ 

[insert 

percentage 

amount] 

 ___________ 

[Insert amount 

in original 

currency] 

 

___________ 

[Insert amount in 

RSD equivalent] 

Exchange rate 

____________ 

[Insert exchange 

rate used to 

calculate 

equivalent RSD] 

Contracting Agency’s Name: 

 

Address: 

Telephone/fax number 

E-mail: 

[insert full name]  

 

[indicate street / number / town or city / country] 

[insert telephone/fax numbers, including country and 

city area codes] 

[insert e-mail address, if available] 

 

Where the currency of the relevant project contract is a currency other than RSD, the amounts shall be 

expressed in RSD in Form 4, and for that purpose the Bidder should make the conversion to RSD by using 

the official exchange rates of the National Bank of Serbia (NBS) as of 20th August 2015 at 

http://www.nbs.rs/internet/english/scripts/ondate.html. In the event the relevant exchange rate(s) is not 

http://www.nbs.rs/internet/english/scripts/ondate.html
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published by the NBS, the respective amounts shall be converted first to another major currency on NBS 

list, using the official exchange rate of the central bank of the country of the currency, and then converted 

into RSD using the official NBS rate, as of 20th August 2015. 
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Form 5: Net Worth 

 The following table shall be filled in for a Single Bidder or for each Member in the case of a Consortium 

Bidder's/ Consortium Member’s Name: [insert full name] 

Date: [insert day, month, year] 

 

Net Worth Year 1 Year 2 Year 3 

In Republic of Serbia Dinar (RSD) RSD: RSD: RSD: 

In currency of financial reporting  

[Indicate currency]  

   

Exchange rate  

[Insert exchange rate(s) used] 

   

Year 1 = the most recent fiscal year preceding the Response Deadline for which audited financial statements 

are available 

Year 2 = the fiscal year preceding Year 1  

Year 3 = the fiscal year preceding Year 2  

As part of this Form 5, the Bidder, or if the Bidder is a Consortium then each Member of the Consortium, 

shall provide audited financial statements for the most recent three full financial years for which such 

statements are available, including the consolidated balance sheet, income statement, statement of cash 

flows and the accompanying notes. 

If the financial strength of an Associate is used to demonstrate that the Bidder meets RFC1, then the Bidder 

must also submit as part of this Form 5 the audited financial statement of the Associate for the most recent 

three fiscal years, and a letter of support, or equivalent, from the Associate. 

Where the currency of the financial statement is a currency other than RSD, the net worth amounts shall be 

expressed in RSD in Form 5, and for that purpose the Bidder should make the conversion to RSD by using 

the official exchange rates of the National Bank of Serbia (NBS) as of 20th August, 2015 at 

http://www.nbs.rs/internet/english/scripts/ondate.html. In the event the relevant exchange rate(s) is not 

published by the NBS, the respective amounts shall be converted first to another major currency on NBS 

list, using the official exchange rate of the central bank of the country of the currency, and then converted 

into RSD using the official NBS rate, as of 20th August  2015. 

In case of inconsistency between this form and submitted financial statements, information contained 

in submitted financial statements will prevail. 

http://www.nbs.rs/internet/english/scripts/ondate.html
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Form 6: Project Finance Experience 

Bidder's/ Consortium Member’s Name: [insert full name] 

Date: [insert day, month, year] 

Experience No. …. : _______________ [insert project name] 

 Information 

Bidder/Member claiming the experience :  

Contract Identification / Name of project :  

Project location (town, country)  

Brief description of the project, emphasizing 

its specificity from a financing perspective: 

 

Description of Bidder’s/Member’s 

role/responsibility in providing, arranging or 

securing project financing 

 

Public promoter/contracting agency  

Commencement date/ signing date of 

contract/ financial close date 

 

Scheduled repayment date:  

Duration of contract:  

Type of project 

[Please specify: Build Own and Operate 

(BOO), Engineering Procurement and 

Construction (EPC), construction, supply, 

supervision, Operation and Maintenance 

(O&M), etc] 

 

 

 

 

 

Role in Contract 

[Check the appropriate box] 

Contractor 

 

Consortium Member 

 

Subcontractor  

 

Contract Value 

Original Amount ____________________ [Insert total contract amount in original currency] 

Amount in EUR equivalent ________________ [insert total contract amount in RSD equivalent] 

Exchange rate __________________ [Insert exchange rate used to calculate RSD equivalent] 

Annual O&M costs 

Original Amount ____________________ [Insert total contract amount in original currency] 

Amount in RSD equivalent ________________ [insert total contract amount in RSD equivalent] 

Exchange rate __________________ [Insert exchange rate used to calculate RSD equivalent] 

Summary of project financing structure 

(if the project comprises more than one 

project facility, add information for each 

additional project facility) 
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Experience No. …. : _______________ [insert project name] 

 Information 

 Lead banking institutions financing the 

project (please identify mandated lead 

arrangers, agent and security trustee) 

 

 Any key innovations, challenges and 

solutions implemented 

 

 Security instruments provided by the 

contracting authority (e.g. guarantees, 

direct agreement terms, etc…) 

 

Contracting Agency’s Name: 

 

Address: 

Telephone/fax number 

E-mail: 

[insert full name]  

 

[indicate street / number / town or city / country] 

[insert telephone/fax numbers, including country and 

city area codes] 

[insert e-mail address, if available] 

Where the currency of the relevant project finance contract is a currency other than RSD, the amounts shall 

be expressed in RSD in Form 6, and for that purpose the Bidder should make the conversion to RSD by 

using the official exchange rates of the National Bank of Serbia (NBS) as of August 20th, 2015 at 

http://www.nbs.rs/internet/english/scripts/ondate.html. In the event the relevant exchange rate(s) is not 

published by the NBS, the respective amounts shall be converted first to another major currency on NBS 

list, using the official exchange rate of the central bank of the country of the currency, and then converted 

into RSD using the official NBS rate, as of 20th August , 2015. 

  

http://www.nbs.rs/internet/english/scripts/ondate.html
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APPENDIX D - RESPONSE CHECKLIST 

 

A Bidder's Response should comprise: 

(a) a Legal Response set out in the following Form in Appendix C: 

 Form 1: Duly signed Declaration 

 Form 2: Legal Questionnaire 

(b) a Technical Response set out in the following Form in Appendix C: 

 Form 3: Relevant Project Experience Information Sheet 

 Form 4: Project Data Sheet 

(c) a Financial Response set out in the following Form in Appendix C: 

 Form 5: Net Worth 

 Form 6: Project Finance Experience, and 

(d) the Information Requirements set out in: 

 Appendix B1: Delivery Approach Summary 

 Appendix B2: Article 75 Requirements  

 Appendix B3: Registration  

 Appendix B4: Confirmations 
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APPENDIX E – DEFINITIONS 

Advisors (1) Lead transaction adviser: the IFC; 

(2) International legal counsel: Hogan Lovells    

International LLP; 

(3) Local legal counsel: Karanović & Nikolić; 

(4) Technical adviser: Fichtner GmbH and Co. KG. 

Applicable Legislation 
The laws of Serbia and any other laws that are applicable 

to the Project. 

Article 75 Requirements 
The requirements set out in Article 75 of the Public 

Procurement Law, as described in more detail in 

Appendix B2. 

Associate 
A person who Controls, is Controlled by, or is under 

common Control with an Enterprise forming part of the 

Bidder.  

Award of the PPP Contract The process described in paragraph 4.1.3. 

Bidder 
A Single Bidder or Consortium that Responds to this 

RFQ. 

C&D Waste Construction and Demolition Waste. 

City  
The City of Belgrade, City Administration, Secretariat for 

Environmental Protection. 

Commission for the Protection of Rights 
The Republic Commission for the Protection of Rights in 

Public Procurement Procedures, independent institution 

of the Republic of Serbia whose responsibilities and 

composition are prescribed by the applicable Public 

Procurement Law (“Official Gazette of the Republic of 

Serbia” Nos. 124/2012 and 14/2015, Public Procurement 

Law). 

Communication Address The email address set out in paragraph 5.2 of this RFQ. 

Confirmation 
A confirmation in writing from the relevant employer or 

public sector promoting entity of the Bidder or the 

relevant Consortium Member's involvement in each 

project submitted by a Bidder or a Consortium Member in 

its Response on Form 4. 

Consortium 
A group of two or more Enterprises that join together to 

make a Response, with or without sub-contractors.   

Control 
With respect to an Enterprise, the ownership, directly or 

indirectly, of more than 50% of the voting shares in or 
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interests of such Enterprise; or the power to appoint the 

majority of the directors on the board of directors of such 

Enterprise; and/or the power to direct the management 

and policies of such Enterprise by operation of law, 

agreement or otherwise. 

Declaration 
A declaration signed by the Single Bidder (where the 

Bidder is a single Enterprise) or by each Member of the 

Consortium (where the Bidder is a Consortium) in the 

Form 1 set out at Appendix C (Declaration). 

Delivery Approach Summary 
A summary that satisfies the requirements of Appendix 

B1 (Delivery Approach Summary). 

DHC Beoelektrane 
The District Heating Company of the City of Belgrade 

“JKP Beogradske elektrane Beograd”. 

EfW/Energy from Waste  
One or more processing plant(s) which recovers energy 

(electricity and/or heat) from MSW, either through the 

combustion of MSW with or without pre-treatment, 

through the combustion of SRF or RDF from pre-treated 

MSW (e.g. in a MBT facility), or through any other 

combustion process of treated or untreated MSW. The 

concept of EfW includes the pre-treatment plant, where 

applicable. 

For the avoidance of doubt this excludes gasification, 

pyrolysis and plasma technologies.  

Enterprise 
A natural person, or legal entity, whether Serbian or 

foreign resident.    

Existing Site 
The ~70 ha site of the existing Vinča Landfill and the 

supporting infrastructure, located in Grocka Municipality 

at the City of Belgrade territory.  

Facilities 
All the facilities and supporting infrastructure including 

associated plant and amenities to be designed, 

constructed, tested and commissioned pursuant to the PPP 

Contract. 

Financial Response 
A response to the questions set out at Appendix A3 

(Relevant Financial Criteria) using the Response Form(s) 

indicated in that Appendix. 

Format Requirements The requirements set out at paragraph 5.6 of this RFQ. 

GC Javno komunalno preduzeće Gradska Čistoća Beograd. 

IFC International Finance Corporation. 



- 49 - 

 

 

 
  

Information Requirements 
(1) Evidence of the registration or due incorporation of the 

Single Bidder or each Member of a Consortium 

(Appendix B3) 

(2) The Article 75 Requirements (Appendix B2). 

(3) Delivery Approach Summary (Appendix B1). 

(4) The Confirmations (Appendix B4). 

Invitation 
The invitation to submit application for qualifications 

recognition published together with this RFQ. 

Law on Energy 
Law on Energy (“Official Gazette of the Republic of 

Serbia”, No. 145/2014). 

Law on Public Private Partnerships and 

Concessions  
Law on the Public Private Partnerships and Concessions 

(“Official Gazette of the Republic of Serbia”, No. 

88/2011). 

Law on Public Procurement 
Law on Public Procurement (“Official Gazette of the 

Republic of Serbia”, Nos. 124/2012, 14/2015 and 

68/2015). 

Law on Utility Services 
Law on Utility Services (“Official Gazette of the Republic 

of Serbia”, No. 88/2011). 

Law on Waste Management 
Law on Waste Management (“Official Gazette of the 

Republic of Serbia”, Nos. 36/2009 and 88/2010). 

Lead Contact 
The Enterprise designated as "Lead Contact" on behalf of 

a Consortium through the Communication Address in 

accordance with this RFQ which shall submit the 

Reponses and represent the Consortium in 

communication with the City.  

Legal Response 
A response to the questions set out at Appendix A1 

(Relevant Legal Criteria) using the Response Form(s) 

indicated in that Appendix and a duly signed Declaration. 

MBT 
Mechanical biological treatment system for waste 

processing. 

Member Any Enterprise that forms part of a Bidder Consortium.  

Municipal Solid Waste (MSW) Household waste, and fractions of (i) commercial waste, 

(ii) industrial waste and (iii) other types of waste which 

are similar by nature and composition to household 

waste, as defined under the Law on Waste Management 

(Official Gazette of the Republic of Serbia, Nos. 36/09, 

88/10). 
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New Vinča Site 
A plot of land of about 60 ha adjacent to the Existing 

Vinca Site. 

New Cerak Site 
A plot of land of about 2.5 ha adjacent to DHC 

Beolektrane’s Cerak district heating generation plant, 

located at Cerak. 

New Sites (1) The New Vinca Site;and/or 

(2) The New Cerak Site. 

Portal 
Serbia’s public procurement portal, which may be found 

at www.portal.ujn.gov.rs. 

PPP A public-private partnership. 

PPP Contract 
A PPP contract to design, build, finance, operate and 

maintain the Project to be entered into by the City and the 

Project SPV. 

Project 
(i) The design, build, financing, operation, maintenance of 

the Facilities at the Sites; (ii) making available to the City 

the capacity of the Facilities; (iii) sale of the power and 

products generated by the Facilities; and (iv) the handback 

of the Facilities to the City on expiry or early termination 

of the PPP Contract. 

Project SPV 
The special purpose company to be established in Serbia 

by the Selected Partner to enter into the PPP Contract with 

the City. 

Proposal 
A final legal, financial, commercial and technical 

proposal for the Project that satisfies the City's 

requirements as set out in the RFP. 

PUC 
A public utility company established  for the purpose of 

providing public utility services.  

Qualification Process 
A phase within the competitive dialogue procedure in 

which the Bidders submit Responses and the City 

designates “Qualified Bidders” in accordance with this 

RFQ. 

Qualified Bidders 
Bidders that are designated as “Qualified Bidders” in 

accordance with this RFQ. 

RDF Residue derived fuel. 

Relevant Criteria (1) The Relevant Legal Criteria; 

(2) The Relevant Technical Criteria; and 

(3) The Relevant Financial Criteria, 
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as specified in Appendix A. 

Relevant Financial Criteria (RFC) 
Criteria RFC1 and RFC2 set out in Appendix A3 

(Relevant Financial Criteria). 

Relevant Legal Criteria 
A "No" Response to each of the questions Q1 to Q6, 

except in cases set out in paragraph 6.3 above, inclusive 

set out in Appendix A1 (Relevant Legal Criteria) and a 

duly signed Declaration. 

Relevant Technical Criteria (RTC) 
Criteria RTC1 (Residual MSW Treatment); and RTC2 

(Residual MSW Disposal) set out in Appendix A2 

(Relevant Technical Criteria). 

Response Address 
The address designated for the receipt of Responses set 

out in paragraph 5.3 of this RFQ. 

Response Deadline 
The deadline for the receipt of Responses set out in 

paragraph 5.3 of this RFQ. 

Response Requirements 
The following duly completed in accordance with the 

terms of this RFQ: 

(a) a Legal Response; 

(b) a Technical Response; 

(c) a Financial Response; and 

(d) the Information Requirements. 

RFQ/ Request for Qualification 
This Request for Qualification published on the Portal 

together with the Invitation. 

RFP/Request for Proposals 
The Request for Proposals, which is to be sent to Qualified 

Bidders. 

RFP Process 
The phase through which a Qualified Bidder is designated 

as the “Selected Partner” in accordance with the RFP. 

Selected Partner 
The Qualified Bidder selected as the preferred bidder and 

designated as the Selected Partner pursuant to the RFP. 

Single Bidder 
An Enterprise that makes a Response in its own name 

only, with or without sub-contractors, and without 

forming a Consortium. 

Sites The Existing Site and the New Site(s). 

SRF Solid recovered fuel. 

Technical Response 
A response to the questions set out at Appendix A2 

(Relevant Technical Criteria) using the Response Form(s) 

indicated in that Appendix. 
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Term 
At least 25 years and up to 30 years from the date of the 

PPP Contract. 

Vinča Landfill 
Belgrade’s largest landfill for disposal of MSW, operated 

by GC at the Existing Site. 
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APPENDIX F – INFORMATION LINKS 

 

1)  Local Waste Management Plan 

2011-2020, in English:  

http://www.beograd.rs/download.php/documents/lokplanuprotpad

om-engl.pdf 

2)  Local Waste Management Plan 

2011-2020, in Serbian – part 1:  

http://www.beograd.rs/download.php/documents/Lokalni%20plan

%20upravljanja%20otpadom%202011-2020%20-

%20I%20deo.pdf 

3)  Local Waste Management Plan 

2011-2020, in Serbian – part 2:  

http://www.beograd.rs/download.php/documents/Lokalni%20plan

%20upravljanja%20otpadom%202011-2020%20-

%20II%20deo.pdf 

4)  Local Waste Management Plan 

2011-2020, in Serbian – part 3:  

http://www.beograd.rs/download.php/documents/Lokalni%20plan

%20upravljanja%20otpadom%202011-2020%20-

%20III%20deo.pdf 

5)  Decision on Communal Order, 

in Serbian:  

http://www.overa.rs/odluka-o-komunalnom-redu.html 

6)  Decree on Waste Disposal at 

Landfills, in Serbian:  

http://demo.paragraf.rs/combined/Old/t/t2010_12/t12_0138.htm 

7)  Decree on Thermal Treatment of 

Waste, in Serbian:  

www.cis.org.rs/propisi/296?1338287238 

8)  Law on Public Procurement, in 

Serbian 

http://www.paragraf.rs/propisi/zakon_o_javnim_nabavkama.html 

9)  Law on Public-private 

Partnership and Concessions, in 

Serbian 

 

http://www.paragraf.rs/propisi/zakon_o_javno_privatnom_partner

stvu_i_koncesijama.html  

 

10)  Law on Environmental 

Protection, in Serbian:  

http://www.paragraf.rs/propisi/zakon_o_zastiti_zivotne_sredine.ht

ml 

11)  Law on Pollution Prevention and 

Control, in Serbian:  

http://www.paragraf.rs/propisi/zakon_o_integrisanom_sprecavanj

u_i_kontroli_zagadjivanja_zivotne_sredine.html 

12)  Law on Environmental Impact 

Assessment, in Serbian:  

http://www.paragraf.rs/propisi/zakon_o_proceni_uticaja_na_zivot

nu_sredinu.html 

13)  Law on Environmental Impact 

Assessment of 2004, unofficial 

translation to English:  

http://www.scribd.com/doc/22752574/Law-on-environmental-

impact-assessment#scribd 

http://www.beograd.rs/download.php/documents/lokplanuprotpadom-engl.pdf
http://www.beograd.rs/download.php/documents/lokplanuprotpadom-engl.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20I%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20I%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20I%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20II%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20II%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20II%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20III%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20III%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20III%20deo.pdf
http://www.overa.rs/odluka-o-komunalnom-redu.html
http://demo.paragraf.rs/combined/Old/t/t2010_12/t12_0138.htm
http://www.cis.org.rs/propisi/296?1338287238
http://www.paragraf.rs/propisi/zakon_o_javno_privatnom_partnerstvu_i_koncesijama.html
http://www.paragraf.rs/propisi/zakon_o_javno_privatnom_partnerstvu_i_koncesijama.html
http://www.paragraf.rs/propisi/zakon_o_zastiti_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_zastiti_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_integrisanom_sprecavanju_i_kontroli_zagadjivanja_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_integrisanom_sprecavanju_i_kontroli_zagadjivanja_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_proceni_uticaja_na_zivotnu_sredinu.html
http://www.paragraf.rs/propisi/zakon_o_proceni_uticaja_na_zivotnu_sredinu.html
http://www.scribd.com/doc/22752574/Law-on-environmental-impact-assessment#scribd
http://www.scribd.com/doc/22752574/Law-on-environmental-impact-assessment#scribd
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14)  Law on Environmental 

Protection, unofficial translation 

to English:  

http://www.putevi-srbije.rs/strategijapdf/zzseng.pdf 

15)  Law on Pollution Prevention and 

Control of 2004, unofficial 

translation to English:  

http://www.asser.nl/upload/eel-

webroot/www/documents/cms_eel_id104_1_LAW%20on%20I

PPC-Off.Jour.%20of%20RS-No.135-04.pdf 

16)  Law on Energy 2014, in Serbian:  http://www.paragraf.rs/propisi/zakon_o_energetici.html 

17)  Law on Energy 2014, unofficial 

translation to English:  

www.mre.gov.rs/doc/efikasnost-izvori/EnergyLaw.doc 

18)  Law on Local Self-Government, 

in Serbian:  

http://www.paragraf.rs/propisi/zakon_o_lokalnoj_samoupravi.ht

ml 

19)  Law on Packaging and 

Packaging Waste, in Serbian:   

http://www.paragraf.rs/propisi/zakon_o_ambalazi_i_ambalazno

m_otpadu.html 

20)  Law on Public Enterprises, in 

Serbian:  

http://www.paragraf.rs/propisi/zakon_o_javnim_preduzecima.ht

ml 

21)  Law on Public Utility Services, 

in Serbian:  

http://www.paragraf.rs/propisi/zakon_o_komunalnim_delatnosti

ma.html 

22)  Waste Management Law, in 

Serbian:  

http://www.paragraf.rs/propisi/zakon_o_upravljanju_otpadom.h

tml 

23)  Rulebook on Categories, 

Inspection and Classification of 

Waste, in Serbian:  

http://www.kombeg.org.rs/Slike/CeTranIRazvojTehnologija/pra

vilnik_o_kategorijama_klasifikaciji_i_ispitivanju_otpada.rtf.pdf 

24)  Decree on Conditions and 

Procedure for obtaining the 

Status of Privileged Power 

Producer, in Serbian:  

http://www.mre.gov.rs/doc/efikasnost-

izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku

%20sticanja%20statusa%20povlascenog%20proizvodjaca%20e

lektricne%20energije.pdf 

25)  Decree on Incentives for 

Producers of Renewable Energy, 

in Serbian:  

http://www.mre.gov.rs/doc/efikasnost-

izvori/B02%20Uredba%20o%20merama%20podsticaja%20za

%20povlascene%20proizvodjace.pdf 

26)  Rulebook on establishing 

Standard Models of PPA and 

Preliminary PPA, in Serbian:  

http://www.mre.gov.rs/doc/efikasnost-

izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih

%20modela%20ugovora%20i%20predugovora%20o%20otkup

u%20ukupnog%20iznosa%20proizvedene%20elektricne%20en

ergije.pdf 

27)  Statistics: Belgrade in Figures 

Report (2014), in English:  

https://zis.beograd.gov.rs/images/ZIS/Files/Publikacije/Belgrad

e_in_figures_2014.pdf 

http://www.putevi-srbije.rs/strategijapdf/zzseng.pdf
http://www.asser.nl/upload/eel-webroot/www/documents/cms_eel_id104_1_LAW%20on%20IPPC-Off.Jour.%20of%20RS-No.135-04.pdf
http://www.asser.nl/upload/eel-webroot/www/documents/cms_eel_id104_1_LAW%20on%20IPPC-Off.Jour.%20of%20RS-No.135-04.pdf
http://www.asser.nl/upload/eel-webroot/www/documents/cms_eel_id104_1_LAW%20on%20IPPC-Off.Jour.%20of%20RS-No.135-04.pdf
http://www.paragraf.rs/propisi/zakon_o_energetici.html
http://www.mre.gov.rs/doc/efikasnost-izvori/EnergyLaw.doc
http://www.paragraf.rs/propisi/zakon_o_lokalnoj_samoupravi.html
http://www.paragraf.rs/propisi/zakon_o_lokalnoj_samoupravi.html
http://www.paragraf.rs/propisi/zakon_o_ambalazi_i_ambalaznom_otpadu.html
http://www.paragraf.rs/propisi/zakon_o_ambalazi_i_ambalaznom_otpadu.html
http://www.paragraf.rs/propisi/zakon_o_javnim_preduzecima.html
http://www.paragraf.rs/propisi/zakon_o_javnim_preduzecima.html
http://www.paragraf.rs/propisi/zakon_o_komunalnim_delatnostima.html
http://www.paragraf.rs/propisi/zakon_o_komunalnim_delatnostima.html
http://www.paragraf.rs/propisi/zakon_o_upravljanju_otpadom.html
http://www.paragraf.rs/propisi/zakon_o_upravljanju_otpadom.html
http://www.kombeg.org.rs/Slike/CeTranIRazvojTehnologija/pravilnik_o_kategorijama_klasifikaciji_i_ispitivanju_otpada.rtf.pdf
http://www.kombeg.org.rs/Slike/CeTranIRazvojTehnologija/pravilnik_o_kategorijama_klasifikaciji_i_ispitivanju_otpada.rtf.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B02%20Uredba%20o%20merama%20podsticaja%20za%20povlascene%20proizvodjace.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B02%20Uredba%20o%20merama%20podsticaja%20za%20povlascene%20proizvodjace.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B02%20Uredba%20o%20merama%20podsticaja%20za%20povlascene%20proizvodjace.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Publikacije/Belgrade_in_figures_2014.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Publikacije/Belgrade_in_figures_2014.pdf
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28)  Statistics: Belgrade Statistical 

Yearbook (2013), in English:  

https://zis.beograd.gov.rs/images/ZIS/Files/Godisnjak/G_2013E

.pdf 

 

https://zis.beograd.gov.rs/images/ZIS/Files/Godisnjak/G_2013E.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Godisnjak/G_2013E.pdf

