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IMPORTANT NOTICE

This RFQ is provided to the recipient solely for use in preparing and submitting Responses in connection
with the PPP Contract. The RFQ has been prepared with the assistance of the IFC as transaction advisor.

Neither the City nor IFC, nor their respective consultants or advisors make any representation (express or
implied) or warranty as to the accuracy or completeness of the information contained herein or in any other
document made available to a Bidder in connection with the tender process for the PPP Contract and to the
maximum extent permitted by law shall not have any liability for this RFQ or for any other written or oral
communication transmitted to a Bidder in connection with a Bidder’s evaluation of the PPP Contract.
Neither the City nor IFC, nor their respective consultants or advisors will be liable to reimburse or
compensate a Bidder for any costs, charges or expenses or losses or liabilities of any nature whatsoever
incurred by a Bidder in evaluating or acting upon this RFQ.

This RFQ does not constitute a solicitation to invest, or otherwise participate in, the PPP Contract.



1. INTRODUCTION
1.1. The business opportunity

The City of Belgrade is embarking on a modernization plan to transform its MSW management practices
and remediate the existing MSW disposal facilities located at the Existing Site in Vinca. As part of the plan,
the City wants to develop a comprehensive modern mixed residual MSW treatment complex generating
energy from the waste produced in its area (indicatively 546,000 tonnes of mixed MSW landfilled in 2014).
In the context of this procurement, “residual MSW” means MSW that is not held back by the collection
authorities for recycling. The City also wants to develop a C&D waste treatment facility, a new sanitary
landfill for treatment residues, and undertake the remediation with landfill gas capture of the existing
landfill at the Existing Site.

The objective of the City is to treat the maximum volumes of biodegradable MSW and restrict the use of
landfill to disposal of treatment residues and inert waste, thus contributing to Serbia meeting the
requirements of the EU Landfill Directive 1999/31/EC on reducing biodegradable MSW going to landfills.

The Project is a national and local priority since:

v It will contribute to Serbia meeting targets in the area of waste management and environmental
protection in the context of EU accession negotiations;

v’ It is a large scale waste treatment project in the region, demonstrating Serbia’s attractiveness as a
destination for large foreign investments in the sector; it will demonstrate the bankability of the
Serbian PPP framework, paving the way for future PPP projects in the country;

v It will participate in demonstrating that Belgrade, and Serbia as a whole, are at the forefront of best
practices in environmental and social protection in the region, with modern waste treatment
infrastructure, maximizing its recycling and recovery rates from waste;

v' The existing space available for landfilling at Vinc¢a is running out; left untreated, the existing
landfill body may become a threat to neighboring communities, biodiversity and ground waters.
The City must increase landfill diversion rate as soon as possible and must remediate the existing
landfill body;

v’ The electricity, and to the extent it is part of the solution, the heat, generated by the Project facilities
shall contribute to the scaling up of sustainable energy solutions for Belgrade.

The City has adopted a PPP approach to deliver the Project, in order to make the most of the private sector’s
expertise. The Project will involve a long-term agreement between the City and the Project SPV, whereby
the Project SPV will assume responsibility for the design, construction, financing, operation and
maintenance of the Project over the Term of the PPP Contract. The City is counting on significant
participation from the private sector in terms of sharing the responsibilities and risks of the Project.
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The City is seeking to achieve the absolute best value for money in carrying out the Project, through the
innovation and management provided by the private sector, while keeping the costs within a range
affordable for the City and for the citizens.

1.2. Purpose of the Request for Qualification

The purpose of this Request for Qualification process is to identify and select Qualified Bidders who will
be invited to participate in the RFP Process in accordance with the process described herein. Given that this
is a major Project, the City wishes to entrust its execution to a Selected Partner who will have demonstrated
simultaneously its interest, experience, competency and capacity to carry out this Project successfully.

1.3. Project Team

The responsibility for managing the selection process, including this RFQ, has been given to the Evaluation
Committee.

The City retained the services of professional Advisors for the preparation of the Project.

IFC, an international financial institution, may have pre-existing financial or advisory relationships with
one or more of the prospective bidders (or their affiliates). Such relationships and any potential conflicts
of interest are managed in accordance with IFC policies and procedures.



2. MSW MANAGEMENT IN BELGRADE
2.1. Collection

The City has delegated the performance of MSW collection and transportation to PUCs. The largest of
them, GC, collects and transports MSW from eleven Belgrade municipalities?, representing 85% of the
MSW generated on the territory of Belgrade. The other six municipalities are serviced by their own PUCs.

The residential MSW collection system consists of a combination of on-street containers of different sizes
and underground containers located in the most densely populated areas of the City.

2.2. Separation and recycling

At the moment, there is limited formal waste separation at source. Therefore the waste collected curb-side
is generally mixed. The City has initiated the introduction of a two-bin waste collection system, to be
implemented in the three most central municipalities in 2015, with planned expansion into other areas of
the City in 2016 and 2017.

Since 2009, GC has installed throughout the City about fifty specialized collection points for special waste
streams, referred to as “green spots,” and two recycling yards. Each green spot has three or four containers
for disposal of paper, polyethylene terephthalate (PET), glass and metal packaging. GC also conducts
activities to raise citizens’ awareness of the advantages of separation and recycling.

At present there is no further form of sorting, recycling or treatment of waste until it reaches the Existing
Site. At the Existing Site, GC has contractually engaged around 30 persons who carry out collection and
sale of secondary raw materials. It is envisioned that this practice will be terminated when the Project is
implemented.

2.3. Disposal

Belgrade’s largest landfill for MSW, Vinc¢a Landfill, is located at the Existing Site and is operated by GC.
The landfill is currently used for the disposal of waste collected on the territory of thirteen municipalities
(the eleven municipalities served by GC, plus Barajevo and Grocka), together representing 90% of the
waste generated on the entire territory of Belgrade. In addition to the MSW, the following types of waste
are being disposed of at the Vinc¢a Landfill:

i.  Green waste collected by PUC Gradsko Zelenilo, fruit and vegetable markets waste collected by
GC and the relevant PUCs serving municipalities of Grocka and Barajevo;

ii.  aportion of commercial waste and non-hazardous and inert industrial waste brought to the landfill
by third parties and paid for separately at the disposal as per the official price list of the GC;

iii. C&D waste collected either by GC or by third parties (in which case charged for separately for
disposal as per the official price list of GC);

iv. treated medical waste.

Vozdovac, Vracar, Zvezdara, Zemun, Novi Beograd, Palilula, Rakovica, Savski venac, Stari grad, Sur¢in and Cukarica



-4-

The landfill is located in the Belgrade municipality of Grocka on the right bank of the Danube River, about
15 km from downtown Belgrade. The site has been in operation since 1977, and occupies an area of ~70
ha. The body of the landfill itself has an area of ~45 ha and a depth/height of 5-50 m.

The incoming waste is spread out and compressed by compactors, and then covered with C&D waste. Upon
exhaustion of the capacity at a specific area, the surface is cultivated and grass is planted thus minimizing
active dumping surfaces. There is no collection and exploitation of landfill gas. There is no spontaneous
combustion at the landfill at present. The leachate is collected and released without treatment together with
the surface water through a canal into a natural swamp.

2.4. Historic MSW quantities

In 2014, the total MSW volumes generated on the territory of the City of Belgrade was about 700,000
tonnes?. For the purpose of the Project, the City shall source the waste delivered to the Project’s facilities
from thirteen (13) of the seventeen (17) municipalities that administratively consitute the City®, which
together represent about 88% of the total waste generated on the territory of the City.

Figure 1 presents the historical MSW quantities disposed of by the thirteen (13) municipalities that are
participating in the Project. Figure 2 presents the characteristics of the waste.

Waste quantities* (tonnes) 2010 2011 2012 2013 2014
PUC GC waste disposed at the Existing Site 512,545 | 490,700 | 487,875 | 465,589 | 483,097
Third parties municipal-like waste 28,606 36,678 31,687 26,115 | 30,939
Mladenovac + Sopot (presently disposed at 28,500 | 28,500 | 25,200 | 30,976 | 28,500
other landfills)

Figure 1 - Historical MSW quantities disposed of by the municipalities participating in the Project

This includes recyclable fractions of household and commercial waste.

Waste generated in the municipalities of Vozdovac, Vracar, Zvezdara, Zemun, Mladenovac, Novi Beograd, Palilula, Rakovica, Savski
venac, Sopot, Stari Grad, Sur¢in, and Cukarica shall be delivered to the Project facilities. Municipalities of Barajevo, Lazarevac,
Obrenovac and Grocka have adopted a separate regional waste management plan. The City reserves the right to source residual MSW
from any or all of the 17 municipalities that form its administrative area during the Term of the PPP Contract under terms and conditions
to be expressed in the PPP Contract.

Historical waste quantities for GC waste and third parties municipal-like waste disposed at the Existing Site are based on data from GC.
Waste quantities for Mladenovac and Sopot municipalities are estimates based on data available in the Local Waste Management Plan
of the City of Belgrade (2011-2020), in the Belgrade Statistical Yearbook for 2013 and in Belgrade in figures Report for 2014.



https://zis.beograd.gov.rs/images/ZIS/Files/Godisnjak/G_2013E.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Publikacije/Belgrade_in_figures_2014.pdf

MSW composition®
) Household waste | Commercial waste Total MSW

Waste fraction (~809% of MSW) | (~20% of MSW)

Food waste 29.2% 14.8% 26.3%
Paper 7.9% 19.9% 10.3%
Cardboard 8.9% 24.0% 11.9%
Plastics 13.2% 17.1% 13.9%
Textile 4.4% 1.8% 3.9%
Diapers 4.9% 0.4% 4.0%
Leather 1.2% 0.4% 1.1%
Garden green waste 8.3% 0.6% 6.7%
Wood 1.0% 1.6% 5.5%
Glass 5.4% 5.8% 1.1%
Metals 2.7% 7.2% 3.6%
Inert 12.6% 5.9% 11.2%
Hazardous waste 0.5% 0.4% 0.5%
Total 100.0% 100.0% 100.0%

Figure 2 — MSW characteristics

Figure 3 presents the historical construction and demolition waste quantities and characteristics generated
on the territory of the City and disposed of at the Existing Site.

Type of C&D waste Quantity in tonnes (2014) Percentage (2014)
“Pure” rubble 86,517,380 50.03%
Construction waste 2,544,560 1.47%
Dry soil 73,280,220 42.37%
Wet soil 9,190,840 5.31%
Soil with higher percentage of 1,404,940 0.81%
water

Total 172,937,940 100%

Figure 3 - Historical construction and demolition waste quantities and characteristics

2.5. Future MSW management practices

The City will implement separate collection of recyclable MSW throughout the City. GC will separately
collect, sort and market recyclable waste. GC will separately collect and transport residual MSW, and will
deliver such waste fraction that is not held back for recycling to the Project SPV at the delivery point(s).
GC will also collect and deliver the rejects from the recyclable sorting plants, as well as construction and
demolition waste, to the Selected Partner at the delivery point(s).

Data for household waste provided by GC. Since 2012, GC has been carrying out regular waste characterization of the MSW. The

surveys are carried out by assessing landfill incoming trucks from different parts of the City. For each quarterly survey, 3 different trucks
from 3 different locations are chosen, each location representing a distinctive type of housing (individual, collecting and rural). Data for

commercial waste estimated by Fichtner.
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Figure 4 represents an indicative projection of the quantities of MSW for the thirteen (13) municipalities
that are participating in the Project. Household waste recyclables separated and recycling commercial waste

are not part of the Project.

Total generated municipal
waste quantities

2014

2015

2016

2017¢

2018

2019

2020

2021

2022

2023

2024

Household waste (HHW)

443,634

445,693

447,792

465,113

467,303

469,504

471,716

474,482

477,265

480,064

482,880

Residual household waste

415,249

414,207

401,480

406,418

403,799

399,433

395,017

390,999

386,920

382,780

378,578

Household waste recyclables
separated

28,385

31,486

46,311

58,695

63,504

70,071

76,699

83,484

90,345

97,284

104,301

Commercial waste

146,783

148,251

149,733

156,317

157,880

159,459

161,054

162,664

164,291

165,934

167,593

Recycling commercial waste

50,159

53,453

56,808

62,250

65,845

69,507

73,235

77,031

80,896

84,830

88,835

Residual commercial waste

96,623

94,798

92,926

94,068

92,035

89,952

87,818

85,633

83,395

81,104

78,759

Total quantity

590,417

593,943

597,525

621,430

625,184

628,963

632,769

637,147

641,556

645,998

650,473

Total generated municipal
waste quantities

2025

2026

2027

2028

2029

2030

2031

2032

2033

2034

2035

Household waste (HHW)

485,712

488,385

491,072

493,774

496,491

499,223

501,804

504,399

507,006

509,628

512,262

Residual household waste

374,314

376,374

378,445

380,527

382,621

384,727

386,716

388,715

390,725

392,745

394,775

Household waste recyclables
separated

111,398

112,011

112,627

113,247

113,870

114,497

115,089

115,684

116,282

116,883

117,487

Commercial waste

169,269

170,962

172,671

174,398

176,142

177,903

179,682

181,479

183,294

185,127

186,978

Recycling commercial waste

92,911

93,840

94,778

95,726

96,683

97,650

98,627

99,613

100,609

101,615

102,631

Residual commercial waste

76,358

77,122

77,893

78,672

79,459

80,253

81,056

81,866

82,685

83,512

84,347

Total quantity

654,981

659,346

663,743

668,172

672,633

677,127

681,487

685,878

690,300

694,755

699,241

Total generated municipal
waste quantities

2036

2037

2038

2039

2040

2041

2042

2043

2044

2045

2046

Household waste (HHW)

515,118

517,989

520,877

523,780

526,700

529,636

532,589

535,557

538,543

541,545

544,564

Residual household waste

396,976

399,189

401,414

403,652

405,902

408,164

410,440

412,728

415,028

417,342

419,668

Household waste recyclables
separated

118,142

118,801

119,463

120,129

120,798

121,472

122,149

122,830

123,515

124,203

124,895

Commercial waste

188,848

190,737

192,644

194,570

196,516

198,481

200,466

202,471

204,495

206,540

208,606

Recycling commercial waste

103,658

104,694

105,741

106,799

107,867

108,945

110,035

111,135

112,246

113,369

114,503

Residual commercial waste

85,190

86,042

86,903

87,772

88,649

89,536

90,431

91,336

92,249

93,171

94,103

Total quantity

703,966

708,726

713,521

718,351

723,216

728,117

733,055

738,028

743,038

748,085

753,169

Figure 4 - Indicative projection of the quantities of residual MSW for the thirteen (13) municipalities that are

participating in the Project

5 As of 2017, the amounts include waste from the municipalities of Sopot and Mladenovac.




3. THE PROJECT

3.1. Project characteristics

The subject of the PPP Project is the treatment and disposal of separately collected residual MSW generated
in thirteen (13) municipalities of the City of Belgrade, as well as treatment and disposal of C&D waste
generated across the entire territory of the City, and remediation with landfill gas capture of the existing
landfill body. For clarity, separately collected recyclable MSW is not included in the scope of the Project.

The Project encompasses:

V.

the development, design, engineering, procurement, supply, manufacture, factory testing,
construction, installation, permitting, completion, testing, commissioning, financing, insurance,
ownership, operation and maintenance of the Facilities at the Sites;

making available to the City the capacity of the Facilities;

the sale of the power generated (electricity, and possibly district heat) by the Facilities to the
relevant off-taker, and the sale of any other by-product of the waste processing Facilities;

the closure and rehabilitation of the existing Vin¢a Landfill; and

the handover of the Facilities to the City upon expiry of the Term of the PPP Contract.

It will be for Bidders to determine the Facilities that would be required to deliver the Project. These
Facilities might (but are not required to) include:

V.

Vi.

Energy from Waste treatment facility(ies), with the capacity to process the residual MSW generated
in the thirteen (13) municipalities participating in the Project (indicatively 480,000 tonnes per year);
this would include its associated interconnections to the electricity transmission or distribution
infrastructure, whichever is relevant, and to the district heating distribution network to the extent
applicable;

treatment facilities for bottom ash;

treatment facilities for C&D waste (indicatively 100,000 tonnes per year);

non-hazardous landfill for (i) residual MSW during the interim service period preceding the
completion of the treatment facilities, and (ii) treatment residues’ after completion of the treatment
facilities;

leachate treatment facilities; and/or

landfill gas extraction and power generation facilities for the existing Vinc¢a Landfill.

The Selected Partner shall design, construct and operate the Facilities so as to bring the rate of treatment of
biodegradable MSW as close as possible to 100%, from the commissioning date of the Facilities.

7

It shall be the responsibility of the Project SPV to dispose of hazardous residues according to applicable legislations.
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The design, construction and operation of the Facilities shall be delivered according to the specifications
and standards defined in the PPP Contract, in compliance with Applicable Legislation, and relevant EU
standards as required, which may include, but not be limited to, the Industrial Emission Directive
2010/75/EC and the Landfill Directive 1999/31/EC.

The City expects that the Facilities will be built with the objective to (i) provide an alternative solution to
the use of the existing Vin¢a Landfill as soon as possible, and (ii) achieve completion and commissioning
of the waste treatment facilities by 2020.

The City reserves the right to exclude from the scope of the Project and separately procure (i) the closure
and rehabilitation of the Vinca Landfill, and (ii) the treatment and disposal of C&D waste. The City reserves
the right to source residual MSW from any or all of the 17 municipalities that form its administrative area
during the Term of the PPP Contract under terms and conditions to be expressed in the PPP Contract.

3.2. Project technical concept for residual MSW treatment — Energy from Waste Facility(ies)

Given the specificities of the Project, only combustion processes are considered by the City as suitable EfW
solutions. Thus the City will not accept a Proposal for gasification, pyrolysis or plasma technologies to
undertake the Project. Bio-digestion (anaerobic digestion) will not be accepted as single solution, however
it will be considered as a possible process technology within a pre-treatment concept.

Bidders are free to choose whether to (i) pre-treat the residual MSW through an MBT facility to produce
SRF or RDF to then be incinerated, or (ii) incinerate un-treated residual MSW. Bidders are free to choose
the thermal treatment technology among the ones that are reliable.

It is of the utmost importance for the City to implement in Belgrade a solution that has been demonstrated
to be reliable in several instances and which the Selected Partner has experience in developing and
operating.

3.3. PPP Contract

The draft of the proposed PPP Contract will be provided as part of the RFP.

3.4. The Project Sites

The City has identified two new sites for siting of the Project Facilities: (i) the New Vinc¢a Site which can
accommodate all Project Facilities; (ii) the New Cerak Site, which represents a possible alternative location
for the EfW plant to the extent it is designed to generate heat to be used for space heating and hot water.
The City will confirm the proposed New Sites for the Facilities in the RFP Process. Bidders are also free to
propose their own site(s).

e Vinca

The Existing Site and the New Vinca Site are located in the Grocka Municipality. It consists of the existing
landfill site (the Existing Site) and an extension of the existing site (the New Vinca Site). The Existing Site
covers an area of approximately 70 ha. The New Vinca Site covers an areas of approximately 60 ha. The
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Plan of Detailed Regulation® prepared for the Existing Site and the New Vin¢a Site provides an indicative
outline of the space and conditions for construction of broad MSW facilities, such as new landfill cells,
leachate treatment plant, facility for production of energy from landfill gas, and facilities for waste treatment
and production of energy from waste. While the Plan of Detailed Regulation provides for a basic layout, to
the extent required, the relevant sections of the document may be amended by a decision of the City so as
to reflect the technical proposal of the Selected Partner. Land expropriation procedure at the New Vinc¢a
Site is underway.

e Cerak

The New Cerak Site is a proposed alternative location for the construction of the EfW facility, provided it
is generating heat for distribution in the district heating system. The New Cerak Site is located in the
immediate vicinity of Cerak’s district heating plant operated by DHC Beoelektrane. This site is in the
ownership of the City. The size of the available plot of land is about 2.5 ha. Given the visibility of the
Project and the location of this site, special attention will have to be paid to the architecture of the building
and the development of the site to accommodate its surroundings.

For information purposes, the indicative working regime of the heating plant in Cerak is provided below:
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Figure 5 - Working regime for Cerak heating plant®

The Plan of Detailed Regulation for the Existing Site and the New Vinca Site is a planning document prepared by the Urban Planning
Institute of Belgrade, and adopted by the Belgrade City Assembly on April 2, 2015, pursuant to Article 35, paragraph 7 of the Law on
Planning and Construction of the Republic of Serbia and Article 31 of the Statute of the City of Belgrade. The PDR outlines the broad
elements of the waste management facilities to be located on site at Vinca, as delineated under the Local Waste Management Plan of

the City of Belgrade 2011-2020. The proposed layout of such facilities is envisaged to be formed in accordance with building,

construction and urbanism regulation and with applicable legislation.
Data provided by DHC Beoelektrane for the heating season 2013/2014. Heating plants operate in regimes with the heating break during
night for outdoor temperatures higher than 2°C. Usual heating break during night lasts for 5 hours. For outdoor temperatures lower than
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3.5. Compensation of the Selected Partner

The Project SPV shall collect and retain the revenues generated by the sale of products from the Project
Facilities, such as, inter alia, electricity, heat, recyclables, RDF and SRF, as applicable.

In addition, and to the extent needed, the City will make direct periodic payments to the Project SPV,
subject to the availability and performance requirements for the Project, which will be specified in the PPP
Contract.

The City will be entitled to levy deductions from these payments if the operation, maintenance or the
physical condition of the Facilities do not comply with the requirements defined in the PPP Contract. Details
of the payment, deduction and bonus mechanisms shall be provided in the RFP.

3.6. Legislative context

The City of Belgrade has the status of self-government unit, which is responsible for regulation,
management and supervision of utility services, including the MSW management services, over all its
constituting municipalities. At present, the entire value chain of MSW management, including collection,
treatment and disposal of MSW on the administrative territory of the City, is conducted by PUCs.
According to Article 9 of the Law on Utility Services, the City is empowered to delegate the provision of
certain public utility services to a third party service provider.

In carrying out the development of the Project, the Project SPV and, where applicable, all its subcontractors,
authorized agents or other representatives will have to abide by: (i) all the applicable laws and regulations
of the Republic of Serbia; (ii) the directives, decisions, etc. of all government or judicial authorities, or
authorities recognized by agreement, as it shall all be more fully stipulated in the PPP Contract.

Accordingly, Bidders are invited to become familiar with Applicable Legislation that could affect and have
an impact upon their carrying out the Project.

3.7. Commercial agreements

Electricity generated from this Project can be sold to the public supplier under the terms and conditions of
the national Law on Energy which provides for a 12-year power purchase agreement (from commissioning)
at a feed-in-tariff of EURc8.57/kWh for energy from waste and EURCc6.91/kWh for energy from landfill
gaz.

To the extent that heat is generated in the context of the Project it is expected that it could be sold to DHC
Beoelektrane on arm's length terms.

Where relevant, and where it offers value for money to the City, the City may consider purchasing energy
in the form of electricity and/or heat from the Project SPV, directly or through an associated power
company.

2°C heating plants operate in 24 hours/nonstop regime. In heating season 2014/2015 DHC supplied energy for heating during 186 days.
During the same period BE operated in regime with heating break during night for 140 days; and in regime without heating break during
night for 46 days.
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4. PARTNER SELECTION PROCESS
4.1. Description of the selection process

The Selected Partner will be chosen and a PPP Contract will be entered into between the City and the
Project SPV established by the Selected Partner through a competitive dialogue selection process consisting
of the following stages.

4.1.1.Qualification Process

The Qualification Process precedes the RFP Process and is intended to result in the selection of Qualified
Bidders to proceed to the RFP Process.

The Qualification Process is a stand-alone and independent stage of the competitive dialogue process that
begins by publishing the Invitation pursuant to which the Bidders submit the Responses and is complete
once the City publishes the decision on recognition of the qualifications, i.e. the results of the Qualification
Process, on the Portal, on the Portal of Public Procurement of the City and on its web-site.

4.1.2. RFP Process

The RFP Process envisages a competitive dialogue to determine the solution that meets the requirements
of the City, and shall be followed by the Award of the PPP Contract to the Selected Bidder.

The RFP Process is initiated by publishing the RFP to the Qualified Bidders.

The City may conduct several rounds of dialogue with Qualified Bidders, in order to progressively refine
the solutions and decrease the number of Bidders that remain in the dialogue process.

The description of the RFP Process set out herein is provided for information purposes only and may be
modified by the City in line with Applicable Legislation, within the deadlines set out therein, and shall
inform the Qualified Bidders accordingly.

4.1.3.Award of the PPP Contract

When the City determines that the dialogue process is complete, it shall invite remaining Qualified Bidders
to submit their final Proposal.

The City will decide on the Award of the PPP Contract by applying the criterion of the most economically
advantageous bid, and shall publish the decision on the Award of the PPP Contract on the Portal, on the
Portal of Public Procurement of the City and on its web-site.

The PPP Contract may be clarified, specified and fine-tuned during the process of Award of the PPP
Contract. Once this has been completed the PPP Contract and all applicable financing documentation and
project documentation will be entered into between the City and the Project SPV and the Project will reach
commercial close and financial close.

4.2. Indicative timetable

An indicative timetable of the process is set out below.
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Activity Indicative Deadline
1 | Public Invitation and RFQ issued August 21% 2015
2 | Deadline for acknowledging RFQ and intention to participate September 24" 2015
3 | Last date to submit question regarding the RFQ October 9", 2015
4 | Deadline for presenting a Response October 15" 2015
5 | Announcement of the Decision on the Results of the November 2015
Qualification Process
6 | RFP issued November 2015
7 | Deadline for submitting responses to the RFP May 2016
8 | Award of the PPP Contract to the Selected Partner June 2016
9 | Signing of the PPP Contract August 2016
10 | Expected commissioning of EfW facilities January 2020

The City reserves the right to modify this aforementioned indicative timetable.




-13-

5. INSTRUCTIONS FOR BIDDERS
5.1. Form of Bidders

Since the Project SPV's responsibilities demand a variety of experience, expertise and capacities, the City
recognizes the difficulty for only one single Enterprise to qualify as a Qualified Bidder and is thus expecting
to receive Responses from Bidders that comprise a single Enterprise or a Consortium that has been formed
for the purposes of the Project, with or without sub-contractors.

Each Consortium is required to appoint and authorize one Lead Contact to represent all members of the
Consortium in all matters connected with the Qualification Process, RFP Process and process of Award of
the PPP Contract. Each Member of a Consortium will have joint and several liability to the City for the
Response.

No Bidder or Member of a Consortium or any of their Associates may participate in any way in a solution
being proposed by another Bidder.

5.2. Communications from and to the City

Bidders are invited to acknowledge their intention to submit a Response (and, where the Bidder is a
Consortium, to identify the Lead Contact of the Consortium) by email, such acknowledgment to be
received by the City at the Communication Address by no later than September 24" 2015.

The City will publish all publically available information relating to this RFQ and amendments to this RFQ
on the Portal, on the Portal of public procurement of the City and the website www.beograd.rs.

The City will communicate with Bidders exclusively through the Portal until five days before the Response
Deadline. Pursuant to the applicable law, the City may communicate with Bidders after the Response
Deadline for the purpose of clarifying Bidder Responses and/or requesting additional or more detailed
information.

Bidders may only communicate with the City through the Communication Address.

The Communication Address is; mswppp@beograd.gov.rs.

The City shall communicate in Serbian and in English. Bidders shall communicate in Serbian or in English.
The City shall:

e keep confidential all Bidder data contained in a Response that the Bidder has designated as
confidential in its Response pursuant to the Applicable Legislation;

o refuse to disclose information that would amount to breach of confidentiality of data received in a
Response that has been designated as confidential by the Bidder pursuant to the Applicable
Legislation;

o keep as confidential the names of interested parties, Bidders and information on submitted
Responses and applications, until the expiry of deadline set for opening of Responses.

Information / data contained in a Response that is relevant to assessing the Responses shall not be deemed
confidential. Bidders are solely responsible for ensuring that they have received and acknowledged all
communications issued by the City through the Portal. Failure to obtain any such communication is at the
sole and absolute risk of the Bidders.


http://www.beograd.rs/
mailto:mswppp@beograd.gov.rs
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5.3. Response Address and Response Deadline

The Responses must be submitted in hard copy in person or via post service, in sealed envelope or box, to
the Response Address before the Response Deadline with annotation — ‘RESPONSE - PPP PROJECT FOR
THE CITY OF BELGRADE FOR THE PROVISION OF SERVICES OF TREATMENT AND
DISPOSAL OF RESIDUAL MSW - Do not open’. Bidders are solely responsible for ensuring that their
Responses are delivered to the Response Address before the Response Deadline.

The Response Address is:

REGISTRY OFFICE

CITY OF BELGRADE

BELGRADE CITY ADMINISTRATION

SECRETARIAT FOR ENVIRONMENTAL PROTECTION
27 Marta 43-45

BELGRADE, SERBIA

The Response Deadline is October 15th 2015 at 1.00pm Central European Time.

The name and address of the Bidder must be stated at the back of the envelope or box. The Response must
be sealed in a way that during the opening of a Response it can be determined that such Response has not
been opened before. It shall be deemed that a Response is timely received if it is received at the Response
Address before the Response Deadline.

Pursuant to the Applicable Legislation, the City may extend the Response Deadline. The City will notify
Bidders of any change to the Response Deadline through the Portal.

It is not possible to submit Responses through the Portal or the Communication Address or otherwise
electronically, by email or by fax.

5.4. Additional Information and Clarifications

Interested persons may request from the City in writing via e-mail sent to Communication Address,
additional information or clarifications concerning the preparation of a Response or inform the City about
identified deficiencies or inconsistencies in the RFQ, up to five days before the expiry of the Response
Deadline.

The City will provide answers to such clarification questions through the Portal within three days from the
day of receiving the relevant clarification question. Clarification questions submitted otherwise than
through the Communication Address will not be answered.

5.5. Amendments to the RFQ
If the City, for any reason, determines that it is necessary, useful or desirable to amend this RFQ in line
with Applicable Legislation, any amendment will be expressly communicated to all Bidders through the

Portal.

5.6. Format Requirements

Bidders should ensure that their Response satisfies the Format Requirements.
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The Format Requirements for Responses are as follows:

e Responses should be made on “8'4" x 11” paper, or the international system equivalent (A4);
Responses should be written in English or in Serbian;
e The following page limits apply to Response Forms forming part of a Bidder's Response:
o Form 1: no page limit
Form 2: eight pages
Form 3: no page limit
Form 4: eight pages per project
Form 5: no page limit
o Form 6: five pages per project
o The font used for the Responses should be 11 point, Times New Roman, with single line spacing,
printed on both sides;

(@)
O
O
O

Bidders should not submit promotional materials as part of their Response and Bidders are strongly
encouraged not to submit information that is not required by this RFQ. Bidders are strongly encouraged to
be succinct in their Response.

For the avoidance of doubt, any page limits set out in the RFQ shall apply to all materials submitted by the
Bidder in response to the relevant item that is the subject of a page limit, whether submitted in the text of
the Response or included as an appendix, schedule or other attachment to the Response.

5.7. Response Submission Instructions

A Bidder must deliver the required number of originals and copies of the Response, within a sealed single
envelope or box with annotation ‘RESPONSE - PPP PROJECT FOR THE CITY OF BELGRADE FOR
THE PROVISION OF SERVICES OF TREATMENT AND DISPOSAL OF RESIDUAL MSW - Do not
open’, while the name and address of the Bidder must be stated at the back of the envelope or box. Within
such sealed single envelope or box, the Bidder must deliver two (2) originals and three (3) copies of its
entire Response as follows:

o two (2) clearly marked original of its signed Response and two (2) CDs or DVDs that contains
an electronic version of the entire Response, in two distinct sealed envelopes, each bearing the
inscription “Original Number [1/2]”; and

o three (3) clearly marked additional copies of its Response in three distinct sealed envelopes,
each bearing the inscription “Copy Number [1/2/3]”.
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6. EVALUATION OF THE RESPONSES
6.1. Evaluation Committee

This public procurement process is implemented by the Evaluation Committee made up of five members,
comprising:

e Two representatives of the City Secretariat for Environmental Protection — Waste Management
Directorate of the City of Belgrade;

e Two representatives of the Cabinet of the Mayor of the City of Belgrade; and

o One representative of the Public Procurement Department of the City of Belgrade.

The Evaluation Committee may retain the services of the City's Advisors to assist the Evaluation Committee
in evaluating Responses.

6.2. Opening of Responses

The public opening of the Responses that have been received at the Response Address by the Response
Deadline in line with the terms set out in this RFQ shall occur on October 15" 2015 at 2.00pm Central
European Time at the following address: City Assembly of Belgrade, The Old Palace, Dragoslava
Jovanovica 2, Belgrade, Serbia.

The Responses shall be opened in accordance with the order of their receipt.

The authorized representatives of the Bidders may attend the opening of the Responses. The
representative(s) of a Bidder who wish to attend the opening of the Responses will be required to submit a
special written authorization®, notarized, legalized or apostilled (if applicable), sealed, signed and
accompanied with a certified Serbian translation in a separate envelope (that will not be part of the
Response) at the Response Address by the Response Deadline.

The City may publicly announce on the Portal, Portal of public procurement of the City and the website
www.beograd.rs, the names of the Bidders including details of the Members of each Bidder Consortium
which submitted a Response to the Response Address by the Response Deadline.

6.3. Evaluation of the Responses
The Evaluation Committee will evaluate Responses in the following stages.
o Completeness of the Response Requirements
The Evaluation Committee will determine whether each Response satisfies the Response Requirements.
e Article 75 Requirements and Relevant Criteria
The Evaluation Committee will determine whether each Response satisfies the Article 75 Requirements

and Relevant Criteria. The Response that does not meet the Article 75 Requirements and Relevant Criteria
shall be disqualified from further process.

10 This is a power of attorney for this particular situation, by which representatives of a Bidder are expressly authorised by the Bidder to attend the
opening of the Responses.


http://www.beograd.rs/
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The Relevant Criteria will be considered as fulfilled if the Response includes:

(1) a Legal Response that satisfies the Relevant Legal Criteria, including a duly signed Declaration;

(2) a Technical Response that satisfies the Relevant Technical Criteria; and

(3) a Financial Response that satisfies the Relevant Financial Criteria.

The Evaluation Committee reserves the right to appoint, as a Qualified Bidder, a Bidder that has responded
‘Yes’ to one or more questions set out in Appendix Al (Relevant Legal Criteria) if the Evaluation
Committee objectively determines, based on evidence provided by the Bidder at the Evaluation
Committee's request, that the Bidder has taken concrete technical, organisational and/or personnel measures
that are appropriate to prevent further breaches, offences or misconduct in the relevant areas.

After evaluation of the Responses against the Relevant Criteria, based on the evaluation report of the
Evaluation Committee, the City will determine the results of the Qualification Process thus selecting the
Quialified Bidders.

6.4. Clarification of Responses

The Evaluation Committee may request that a Bidder provides further clarification of any part of its
Response through the Communication Address.

Neither the City nor the Evaluation Committee is under any obligation to request clarification with respect
to, or to verify, any information in or any aspect of a Response, including the clarification or verification
of any ambiguity in the Response.

The Evaluation Committee will not accept or evaluate any information that does not form part of a Response
unless such information has been specifically requested from the Bidder for that purpose.

6.5. Bidder reference check

The Evaluation Committee reserves the right, but is under no obligation, to check expert references
provided by Bidders.

6.6. Deadline for deciding on qualifications

The decision on the results of the Qualification Process shall be made within 25 days from the date of the
opening of the Responses.
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7. MISCELLANEOUS
7.1. Grounds for rejection

The City may reject a Response if it has evidence that, in the previous three years, in a public procurement
procedure a Bidder has:

1) acted contrary to prohibition under Articles 23 and 25 of the Public Procurement Law of the
Republic of Serbia;

2) violated competition;

3) supplied false data in its response/proposal or unjustifiably refused to sign a contract after it had
been awarded to it; and/or

4) refused to supply evidence to which it had previously committed in its response/proposal.

The City may reject a Response where it has evidence that, in the previous three years, a Bidder did not
fulfill its obligations under any previously awarded public procurement contract that related to the same
subject as this RFQ.

7.2. Communication

Bidders shall refrain from engaging in any communication pertaining to the RFQ, the Project and/or their
Response with any member of the City or its personnel or with anyone associated with the Project in any
way whatsoever including without limitation the City's Advisors other than through the Communication
Address. Any violation of the provisions in this section may lead to the disqualification of the Bidder from
the Qualification Process, the RFP Process and the process of Award of the PPP Contract.

7.3. Conflicts of interest and anti-collusion

Any conflict of interest or potential conflict of interest (whether in relation to Bidders, the City, the DHC
Beoelektrane or any entity in the City's administration or otherwise affiliated to the City) must be fully
disclosed to the City as soon as such conflict or potential conflict becomes apparent. Any violation of the
provisions in this section may lead to the disqualification of the Bidder from the Qualification Process, the
RFP Process and the process of Award of the PPP Contract in line with the Applicable Legislation.

No Bidder or Member of a Consortium or any of their Associates may participate in any way in a solution
being proposed by another Bidder.

Bidders are prohibited from discussing any aspect of this RFQ, the Project and/or their Response with any
other Bidder or any Member of another Bidder Consortium or otherwise exchanging information or
colluding in respect of this RFQ, the Project and/or their Response. Any Bidder that fails to comply with
this requirement may be disqualified from the Qualification Process, the RFP Process and the process of
Award of the PPP Contract in line with the Applicable Legislation.

7.4. Losses, Liabilities, Charges, Expenses and Costs
Costs for preparation and submission of a Response are borne exclusively by the Bidder and cannot be

reimbursed by the City. Neither the City, its Advisors, nor any other person will be liable to reimburse or
compensate a Bidder for any costs, charges or expenses or losses or liabilities of any nature whatsoever
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incurred by a Bidder in participating in this RFQ and/or in the preparation of their Response whether or not
a Bidder is appointed as a Qualified Bidder or the Selected Partner and whether or not a PPP Contract is
awarded by the City.

7.5. Change in the composition of a Bidder or a Bidder Consortium

A Bidder may not add, remove, or replace any Member (including without limitation itself) or make any
changes to the participation of any Member in a Bidder Consortium after the Qualification Process, without
approval of the City which may be granted pursuant to the Applicable Legislation and in line with applicable
principles of public procurement procedure.

The City recognizes that the Bidder’s technical solution may be subject to future change in line with the
competitive dialogue procedure provisions. Bidders should therefore respond in light of the solution that it
envisages at the time of the Response preparation. In the event that, following the evaluation of its
Response, a Qualified Bidder proposes a solution that would require substantially different experience than
the one demonstrated in its Response, the City reserves the right to consider possibilities allowed under the
Applicable Legislation.

Any changes effected that violate these provisions may lead to the disqualification of the Qualified Bidder
from the Qualification Process and the RFP Process and the process of Award of the PPP Contract.

7.6. City’s rights

This RFQ does not oblige the City to enter into a PPP Contract with any Bidder, and it does not constitute
an offer to enter into a contract with any party whatsoever.

The City reserves the right in line with the Applicable Legislation to:

o modify any of the terms of this RFQ, including without limitation the dates, deadlines, parameters

and scope of the Project as outlined herein;

reject any or all the Responses or decide not to appoint any Qualified Bidders;

cancel or delay this RFQ or the Project or decide not to award a PPP Contract;

issue a new or updated RFQ for the Project;

modify the evaluation or selection process or any of the Response Requirements, Format

Requirements and/or Relevant Criteria;

e decide not to issue an RFP, or to carry out the Project itself (or through the offices of a public body)
or a similar project; and/or

e take any other step it deems fit in connection with this RFQ.

The City reserves the right and is fully empowered to request clarifications or additional information
regarding any Response provided that to do so would not distort the competitive process contemplated by
this RFQ. The City may request from Bidders additional clarifications which will help the City in reviewing
and assessing Responses.

The City reserves the right to disqualify any Bidder whose Response contains inaccurate data on fulfillment
of the Article 75 Requirements or Relevant Criteria or false information concerning its references.

7.7. City’s responsibility with respect to accuracy of information and additional information
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Information provided in this RFQ is for informational purposes only and the City does not make any
warranty as to the accuracy or completeness of the data and information contained in this RFQ.

7.8. No recourse

No recourse is available or admissible against the City, its Advisors, or their representatives and advisors,
on any grounds whatsoever, arising in relation to this RFQ.

7.9. Transparency

This RFQ and the other documents published in connection with the public procurement procedure are
mandatory public documents. Some parts of such documentation could be protected by the City as
commercially sensitive, in accordance with Applicable Legislation. The City may require the protection of
confidentiality of information it places at the disposal of interested parties. The City may condition the
release of certain documents by requiring the signing of a declaration or agreement to retain confidentiality
of data, where such data are business secrets in terms of the Applicable Legislation which governs trade
secret protection, or where they are secret data in terms of the Applicable Legislation which governs data
protection. Any person who receives data designated as confidential shall preserve its confidentiality.

Pursuant to Article 28 of the Public Procurement Law, the civil supervisor appointed by the Public
Procurement Office shall monitor the entire public procurement process, including documentation and
communication of the City with the Bidders, up until the signing of the PPP Contract. If the civil supervisor
receives a report on suspected corruption in connection with the public procurement procedure he shall give
notice of such report without delay to the Public Procurement Office, Anti-Corruption Agency and the
competent prosecution office. If it is found that irregularities occurred during the public procurement
procedure, the civil supervisor will immediately inform the City. Where the irregularities cannot be
remedied, or the City fails to do so promptly, the civil supervisor will submit a request for the protection of
rights to the Commission for the Protection of Rights. At the conclusion of the selection process and
awarding of the PPP Contract or in case of cancellation of the process, the civil supervisor will issue a
report to the Assembly of the City of Belgrade and Public Procurement Office that will be published on the
City’s website and the website of the Public Procurement Office.

7.10. Project approval

The RFQ has been drafted pursuant to the Law on Public Private Partnerships and Concessions and the
Public Procurement Law.

The City received the approval of the PPP Project proposal from the PPP Commission of the Republic of
Serbia on July 2" 2015 and the approval of the PPP Project proposal from the Assembly of the City of
Belgrade on July 16™ 2015.

7.11. Ownership of the documents

The Responses presented by the Bidders, and all the documents that accompany it, shall be considered as
the exclusive property of the City and this without any compensation obligation for the City.

7.12. Official version of the RFQ document

This RFQ is made in Serbian and English language provided that only the Serbian version of this RFQ has
legal force.
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7.13. Request for Protection of Rights

A request for the protection of rights may be submitted by a Bidder or any interested person having interest
to conclude the PPP Contract, and who suffered or could suffer damage caused by action of the City
conducted contrary to the Law on Public Procurement. A request for the protection of rights may also be
submitted by the Public Procurement Office, the State Audit Institution, the public attorney and the civil
supervisor.

The protection of rights in all phases of the public procurement process is ensured by the Commission for
the Protection of Rights.

A request for the protection of rights may be submitted at any time during the procurement process, unless
the Law on Public Procurement mandates otherwise in certain cases.

A request for the protection of rights shall be submitted to the City to the following address: City of
Belgrade, Belgrade City Administration, Secretariat for Environmental Protection, 27. marta 43-45,
Belgrade, Serbia, with a copy delivered to the Commission for the Protection of Rights.

A request for the protection of rights must contain all elements mandated by the Law on Public
Procurement.



-22 -

APPENDIX A - RELEVANT CRITERIA
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Appendix Al - Relevant Legal Criteria

The Relevant Legal Criteria comprise (1) a "No" Response to each and all of the following questions for a
Single Bidder or each Member of a Consortium, in the form prescribed below; and (2) a duly signed
Declaration.

Questions

Q1. | Has the Bidder (or in the case of a Consortium, any Member of the Consortium) been found, by
any tribunal or competent authority, guilty or to have been responsible in any country for material
breaches in the past 5 years of:

@) equal opportunities legislation;
(b) health and safety legislation; and/or

(©) environmental/pollution legislation?

Q2. | Has the Bidder (or in the case of a Consortium, any Member of the Consortium) been found guilty
by a decision of a competent authority (or a court judgment that has come into force and has
become final) of a violation of labor rights including:

@) employment in the past three years of one or more non Serbian citizens or nationals if
such citizens or nationals illegally reside in Serbia; and/or

(b) employment of a person without concluding a written employment contract (unless
eighteen months have passed from the date of the respective court judgment or date the decision
became final to the date of submitting a Response to this RFQ)?

Q3. | Has the Bidder (or in the case of a Consortium, any Member of the Consortium) been found guilty
by a decision of a competent authority or a court judgment (that has come into force and has
become final) of a violation of competition law (unless twelve months have passed from the date
of the respective court judgment or date the decision became final to the date of submitting a
Response to this RFQ)?

Q4 | Have any legal protection proceedings or insolvency proceedings of the Bidder (or in the case of
a Consortium, any Member of the Consortium) been initiated or are ongoing and/or have the
business activities of the Bidder (or in the case of a Consortium, any Member of the Consortium)
been suspended or discontinued in the past 3 years?

Q5. | Are there any potential conflicts of interest that may arise if the Bidder were to be selected, in
particular, but without limitation, where:

0] the Bidder (or in the case of a Consortium, any Member of the Consortium) is carrying
out any work for the City, the DHC Beoelektrane or any entity in the City's administration or
otherwise affiliated to the City or has carried out such work in the last 3 years; or
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(i) the Bidder (or in the case of a Consortium, any Member of the Consortium) might
potentially be providing services for more than one Bidder in respect of the Project?

Q6. | Is the Bidder or any Member of a Bidder Consortium subject to United Nations sanctions or asset
freezing measures in any jurisdiction?

For the purpose of this Appendix Al:

e Past 3 years shall mean a period of 3 years preceding the Response Deadline
e Past 5 years shall mean a period of 5 years preceding the Response Deadline

Bidders should submit a response to these Relevant Legal Criteria using Form 1 and Form 2 in
Appendix C (Response Forms).
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To meet the Relevant Technical Criteria, the Bidder must demonstrate that it has experience with development, operation and maintenance of MSW
treatment and disposal solution substantially equivalent to the one it envisages to propose and implement for the Project, with the minimum number of
projects of the minimum size for RTC1 and RTC2 as described in the table below.

Project parameter

Requirement

Compliance
Requirement

landfill)

hazardous
treatment residues
per project

with Directive 1999/31/EC,
or equivalent standards

Associates

Development Operation and | Relevant Standards
experience: maintenance throughput
Relevant experience: capacity
number of | Relevant number of
projects projects operated and
maintained for at least
two years
RTC1 - Residual MSW | Two (2) in the | Two (2) in the past five | At least 200,000 | All projects must meet | Single Bidder or at least
treatment (Energy from | past eight (8) | (5) years® tonnes per annum | Industrial Emission | one (1) Member of a
Waste process as defined in | years' of MSW per | standards in accordance | Consortium or their
this  RFQ, including project with Directive 2010/75/EC, | Associates
facilities for MSW pre- or equivalent standards
treatment where
applicable.)
RTC2 - Residual MSW or | Two (2) in the | Two (2) in the past five | At least 50,000 | All projects must meet | Single Bidder or at least
non-hazardous treatment | past eight (8) | (5) years tonnes per annum | landfill construction | one (1) Member of a
residues disposal (sanitary | years of MSW or non- | standards in accordance | Consortium or their

11

contracts, each one of the minimum size.

If the compliance with RTC1 is demonstrated through experience with facilities under separate contracts for pre-treatment and combustion, then the experience can be demonstrated by several
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For the purpose of this Appendix A-2:

e Past 8 years shall mean the period of 8 years preceding the Response Deadline
e Past 5 years shall mean the period of 5 years preceding the Response Deadline

Bidders should submit a response to these Relevant Technical Criteria using Form 3 in Appendix C
(Response Forms). Bidders should also submit a Form 4 in Appendix C (Response Forms) for each
project identified in Form 3. A single project can serve to demonstrate the Bidder’s technical capacity
in several components.
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Appendix A3 - Relevant Financial Criteria

The Relevant Financial Criteria comprise:

Criteri Subject Requirement Compliance
a Requirement
RFC1 Net At least RSD 54 billion for the most recent three | Single Bidder or a
Worth full financial years, but in any event no less than | single Member of a
RSD 18 billion at the end of each such year. Consortium or their
Associate
RFC2 Project Experience of arranging and securing limited Single Bidder or a
Finance recourse project finance for two (2) transactions | single Member of a
involving aggregate capital expenditure of at Consortium or their
least RSD 9 billion for all transactions, and RSD | Associate
18 billion for one transaction, in the last ten (10)
full financial years.

For the purpose of this Appendix A3:

e “Net Worth” means total assets less total liabilities.
e The most recent three full financial years shall mean the last three fiscal years preceding the
Response Deadline for which audited financial statements are available.

Bidders should submit a response to these Relevant Financial Criteria using Form 5 and Form 6
in Appendix C (Response Forms).
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APPENDIX B - INFORMATION REQUIREMENTS
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Appendix B1 - Delivery Approach Summary

Bidders should provide the following information in respect of the Bidder, each Member of a Bidder
Consortium (if applicable) and any other legal entities identified or proposed in the Bidder's Response:

Full Legal Name

Address of Registered Office

Registration number

Details of ultimate holding company if any

Bidders should set out in no more than 10 pages, a summary of how they propose to deliver the services
under the Project, including the proposed:

(a) brief description of the envisaged facilities and technological approach(es) for solving the
tasks under the Project; envisaged process characteristics; uses of Sites, tentative footprint of
the facilities and tentative development timeframe;

(b) supply chain and subcontracting arrangements to design, build, operate and maintain the
proposed Project facilities, including without limitation their proposed feedstock and
electricity, heat and residue off-take arrangements;

(c) project management structure and responsibilities and integration strategy (including a
structure or organizational chart if appropriate);

(d) relationships between the Bidder, each Member of a Bidder Consortium (if applicable) and
any other legal entities identified or proposed in the Bidder's Response, including how these
relationships may change during the different phases of the Project (including a structure or
organizational chart if appropriate);

(e) equity/ownership structure for the Project SPV;
() debt financing structure; and

(9) to the extent not made clear in response to the above, the roles that each of the Bidder's
proposed partners and/or each Member of the Consortium would play in delivering the
Project.

The City requires Bidders to provide a Delivery Approach Summary. The Delivery Approach Summary
will not be evaluated for any purpose including determining whether or not a Response has satisfied the
Relevant Criteria.
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Appendix B2 — Article 75 Requirements

The Bidder and each Member of Consortium shall confirm in the Declaration (Form 1 set out at
Appendix C (Declaration)), as part of its Response, fulfilment of the requirements of the Article 75 of
the Public Procurement Law.

The City reserves the right to require proofs of fulfillment of the Article 75 requirements by requesting
either uncertified copies or original documents/certified copies of all or of some of the following:

an excerpt from the register of the competent authority evidencing that the Bidder and each
Member of the Consortium is duly registered/incorporated with the competent body and entered
in the appropriate register;

a certificate of the competent court or police authority that the Bidder and each Member of the
Consortium and their legal representatives have not been convicted for any criminal act as
members of an organized criminal group, that they have not been convicted for commercial
criminal offence, criminal offence against environment, criminal offence of receiving or offering
bribe, criminal offence of fraud, not older than two months before the Responses are opened,;

a certificate of the competent tax authority and organization for compulsory social insurance that
the Bidder and each Member of the Consortium has paid due taxes and other public charges in
accordance with laws of the Republic of Serbia or a foreign country if its registered address is in
its territory, not older than two months before the Responses are opened.

The Bidder shall submit such documents within 15 days, as of the date of request by the City.

The Bidder and each Member of the Consortium are not required to deliver copies of documents that
are publicly available on the websites of the competent authorities, such as excerpts from the
Companies Register for Local Legal Entities or Entrepreneurs (registered by the Companies Register
of the Serbian Business Registers Agency).
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Appendix B3 — Registration

The Bidder shall submit as part of its Response evidence of the registration or due incorporation of the
Single Bidder, or each Member of a Consortium.
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Appendix B4 — Confirmations

The Bidder shall, as part of its Response, deliver Confirmations, being a confirmation in writing from
the relevant employer or public sector entity confirming the involvement of the Bidder or relevant
Member of the Consortium in each reference project submitted by a Bidder through Form 4 and Form
6 of the Appendix C.
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APPENDIX C - RESPONSE FORMS
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Form 1 — Declaration

I confirm that | have read and understand the requirements of the Request for Qualification issued by
the City of Belgrade, including the Important Notice and the applicable limitations on liability.

I understand that to the maximum extent permitted by law, neither the City, its Advisors, nor any other
person will be liable to reimburse or compensate a Bidder for any costs, charges or expenses or losses
or liabilities of any nature whatsoever incurred by a Bidder in participating in this RFQ and/or in the
preparation of their Response whether or not a Bidder is appointed as a Qualified Bidder or the Selected
Partner and whether or not a PPP Contract is awarded by the City.

I confirm that the Response enclosed with this Declaration contains all the information required of it by
the Request for Qualification.

I confirm that neither | nor any Member of the Consortium has any prohibition in regard to conducting
business activities.

I confirm that | have fulfilled my obligations under applicable legislation concerning safety at work,
employment and working conditions and protection of environment and that | hold all necessary
intellectual property rights required in connection with my business.

I confirm [that I am not subject to any conflict of interest referred to in paragraph 7.3 of the RFQ] or
[that I disclosed in the Response to the City any conflict of interest or potential conflict of interest
(whether in relation to Bidders, the City, the DHC Beoelektrane or any entity in the City's administration
or otherwise affiliated to the City) or will disclose it to the City as soon as such conflict or potential
conflict becomes apparent.]

I certify that the information supplied in my Response is accurate, complete and not misleading.

I confirm and certify that:

. the requirements set out in Article 75 of the Public Procurement Law, as described in more detail
in Appendix B2 of the RFQ are fulfilled for me and for each Member of the Consortium; and

. any Confirmation, from the relevant employer or public sector promoting entity confirming my
involvement or involvement of any Member of a Consortium in each project (as described in
more detail in Appendix B4 of the RFQ), referred within the Response is true and is in place.

I understand and accept that false information or omission could result in exclusion of the Bidder from
the tendering process.

I confirm that each Member of a Consortium is jointly and severally liable for the Response.

This Declaration is to be signed by the Bidder and each Member of a Bidder Consortium.

Name of Bidder/Consortium Member:

Signed on behalf of Bidder/Consortium Member: -
Position in Bidder/Consortium Member organization:

[Repeat as many times as required]

Date:



Form 2:
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Legal Questionnaire

Yes

No

QL.

Has the Bidder (or in the case of a Consortium, any Member of the
Consortium) been found, by any tribunal or competent authority,
guilty or to have been responsible in any country for breaches in the
past 5 years of:

@) equal opportunities legislation;
(b) health and safety legislation;

(c) environmental/pollution legislation?

If Yes

please provide further details (in no more than 1 page):

Q2.

Has the Bidder (or in the case of a Consortium, any Member of the
Consortium) been found guilty by a decision of a competent authority
(or a court judgment that has come into force and has become final) of
a violation of labor rights including:

@ employment in the past three years of one or more non Serbian
citizens or nationals if such citizens or nationals illegally reside in
Serbia

(b) employment of a person without concluding a written
employment contract (unless eighteen months have passed from the
date of the respective court judgment or date the decision became final
to the date of submitting a Response to this RFQ)?

If Yes,

please provide further details (in no more than 1 page):

Q3.

Has the Bidder (or in the case of a Consortium, any Member of the
Consortium) been found guilty by a decision of a competent authority
or a court judgment (that has come into force and has become final) of
a violation of competition law (unless twelve months have passed
from the date of the respective court judgment or date the decision
became final to the date of submitting this a Response to this RFQ)?

If Yes,

please provide further details (in no more than 1 page):

Q4.

Have any legal protection proceedings or insolvency proceedings of
the Bidder (or in the case of a Consortium, any Member of the
Consortium) been initiated or are ongoing and/or have the business
activities of the Bidder (or in the case of a Consortium, any Member
of the Consortium) been suspended or discontinued in the past 3
years?

If Yes,

please provide further details (in no more than 1 page):
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Q5.

Avre there any potential conflicts of interest that may arise if the Bidder
were to be selected, in particular, but without limitation, where:

() the Bidder (or in the case of a Consortium, any Member of the
Consortium) is carrying out any work for the City, the DHC
Beoelektrane or any entity in the City's administration or otherwise
affiliated to the City or has carried out such work in the last 3 years;
or

(i) the Bidder (or in the case of a Consortium, any Member of the
Consortium) might potentially be providing services for more than one
Bidder in respect of the Project?

If Yes, please provide further details (in no more than 1 page):

Q6.

Is the Bidder or any Member of a Bidder Consortium subject to
sanctions or asset freezing measures in any jurisdiction?

If Yes, please provide further details (in no more than 1 page):
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Form 3: Relevant Project Experience Information Sheet

Complete this Form 3 to indicate the reference projects that the Bidder choses to use as evidence against

the Relevant Technical Criteria. The same project can be used to demonstrate several RTCs.

Name of project Single Project City/ Contracting Role of
Bidder or type* State / Authority / Bidder or
Relevant Country Client Consortium
Consortium Member or
Member or Associate**
Associate
name

Project Development Experience

RTC1

Project Management, Operation and Maintenance Experience

RTC1

RTC2
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Name of project Single Project City/ Contracting Role of

Bidder or type* State / Authority / Bidder or
Relevant Country Client Consortium

Consortium Member or

Member or Associate**
Associate

name
2

*) Please specify: Build Own and Operate (BOO), Engineering Procurement and Construction (EPC),
construction, supply, supervision, Operation and Maintenance (O&M), etc.

**) Please specify, in what quality the Member has implemented the project, e.g. as main developer, main
contractor, member in a joint venture or consortium as leader or normal member, subcontractor, EPC-
contractor, O&M contractor, etc.
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Form 4: Project Data Sheet

Bidder's/ Consortium Member’s Name: [insert full name]
Date: [insert day, month, year]

Complete this Form 4 (Project Data Sheet) for each project identified in your Response to Form 3.

Experience No. .... : [insert project name]

Information

Bidder/Member/Associate claiming the
experience :

Contract Identification / Name of project :

Project location (town, country)

Brief description of the project,
emphasizing its specificity:

Description of Bidder’s/Member’s scope
of responsibility

Owner of the project/contracting agency

Commencement date or signing date of
contract:

Completion date of facilities:

Number of years of actual operation by
the Bidder or Member

Lifetime of contract:

Type of project

[Please specify: Build Own and Operate
(BOO), Engineering Procurement and
Construction  (EPC), construction,
supply, supervision, Operation and
Maintenance (O&M), etc]

Role in Contract Contractor Consortium Member Subcontractor
[Check the appropriate box] O O O

Contract Value

Original Amount [Insert total contract amount in original currency]

Amount in RSD equivalent [insert total contract amount in RSD equivalent]
Exchange rate [Insert exchange rate used to calculate RSD equivalent]

Annual O&M costs
Original Amount [Insert total contract amount in original currency]
Amount in RSD equivalent [insert total contract amount in RSD equivalent]
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Experience No. .... :

[insert project name]

‘ Information

Exchange rate

[Insert exchange rate used to calculate RSD equivalent]

Characteristic indicators of project -
Treatment

(if project comprises more than one
facility, add info for each additional
facility)

o Type of facility :

e Capacity of facility (t/a of MSW):

e Actual annual throughput (t/a of
MSW) for all operating years in the
past five years :

e Technology of plant:

e No of Units

e Design waste characteristics

e Purchaser of electricity output (if
any)

e Annual quantity of residues to be
landfilled for all operating years in
the past five years

e Flue gas cleaning standards applied

Other areas

e Please specify characteristic data

Characteristic indicators of sanitary
landfill projects

(if project comprises more than one
facility, add info for each additional
facility)

e Type of facility:

e Capacity of facility (t/a of MSW):

e Actual annual throughput (t/a of

MSW) for all operating years in the
past five years:

e Technology of plant (if any):

e Type of waste landfilled (residual
waste, treated waste, bottom ash,
etc.)

e Landfill construction standards
e Bottom liner design
o Leachate treatment design
e Gas treatment
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Experience No. .... : [insert project name]

Information

o emplacement methodology
o area of landfill (m?)
e Purchaser of electricity output (if

any)
Other areas

e Please specify characteristic
data

e Manufacturers of main
equipment/major subcontractors

e Annual availability of each facility
(designed/actual operating hours) for
all operating years in the past five
years

e Lead banking institution financing
the Project (if any)

e Sources of funds for Project and
their share

e Permits and approvals responsible
for (list the permits and approvals
obtained)

If member in a Consortium or
subcontractor, specify share of [insert [Insert amount [Insert amount in
participation of total contract amount percentage in original RSD equivalent]

amount] currency] Exchange rate

[Insert  exchange
rate used to
calculate

equivalent RSD]

Contracting Agency’s Name: [insert full name]

Address: [indicate street / number / town or city / country]
Telephone/fax number [insert telephone/fax numbers, including country and
E-mail: city area codes]

[insert e-mail address, if available]

Where the currency of the relevant project contract is a currency other than RSD, the amounts shall be
expressed in RSD in Form 4, and for that purpose the Bidder should make the conversion to RSD by using
the official exchange rates of the National Bank of Serbia (NBS) as of 20" August 2015 at
http://www.nbs.rs/internet/english/scripts/ondate.html. In the event the relevant exchange rate(s) is not



http://www.nbs.rs/internet/english/scripts/ondate.html
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published by the NBS, the respective amounts shall be converted first to another major currency on NBS
list, using the official exchange rate of the central bank of the country of the currency, and then converted
into RSD using the official NBS rate, as of 20" August 2015.
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Form 5: Net Worth
The following table shall be filled in for a Single Bidder or for each Member in the case of a Consortium

Bidder's/ Consortium Member’s Name: [insert full name]
Date: [insert day, month, year]

Net Worth Year 1 Year 2 Year 3

In Republic of Serbia Dinar (RSD) RSD: RSD: RSD:

In currency of financial reporting

[Indicate currency]

Exchange rate

[Insert exchange rate(s) used]

Year 1 = the most recent fiscal year preceding the Response Deadline for which audited financial statements
are available

Year 2 = the fiscal year preceding Year 1
Year 3 = the fiscal year preceding Year 2

As part of this Form 5, the Bidder, or if the Bidder is a Consortium then each Member of the Consortium,
shall provide audited financial statements for the most recent three full financial years for which such
statements are available, including the consolidated balance sheet, income statement, statement of cash
flows and the accompanying notes.

If the financial strength of an Associate is used to demonstrate that the Bidder meets RFC1, then the Bidder
must also submit as part of this Form 5 the audited financial statement of the Associate for the most recent
three fiscal years, and a letter of support, or equivalent, from the Associate.

Where the currency of the financial statement is a currency other than RSD, the net worth amounts shall be
expressed in RSD in Form 5, and for that purpose the Bidder should make the conversion to RSD by using
the official exchange rates of the National Bank of Serbia (NBS) as of 20" August, 2015 at
http://www.nbs.rs/internet/english/scripts/ondate.html. In the event the relevant exchange rate(s) is not
published by the NBS, the respective amounts shall be converted first to another major currency on NBS
list, using the official exchange rate of the central bank of the country of the currency, and then converted
into RSD using the official NBS rate, as of 20" August 2015.

In case of inconsistency between this form and submitted financial statements, information contained
in submitted financial statements will prevail.


http://www.nbs.rs/internet/english/scripts/ondate.html
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Form 6: Project Finance Experience

Bidder's/ Consortium Member’s Name: [insert full name]
Date: [insert day, month, year]

Experience No. .... : [insert project name]

Information

Bidder/Member claiming the experience :
Contract Identification / Name of project :
Project location (town, country)

Brief description of the project, emphasizing
ts specificity from a financing perspective:

Description of Bidder’s/Member’s
role/responsibility in providing, arranging or
securing project financing

Public promoter/contracting agency
Commencement date/ signing date of
contract/ financial close date

Scheduled repayment date:

Duration of contract:

Type of project

[Please specify: Build Own and Operate
BOO), Engineering Procurement and
Construction (EPC), construction, supply,
supervision, Operation and Maintenance
O&M), etc]

Role in Contract Contractor Consortium Member Subcontractor
[Check the appropriate box] O O O
Contract Value

Original Amount [Insert total contract amount in original currency]

Amount in EUR equivalent [insert total contract amount in RSD equivalent]
Exchange rate [Insert exchange rate used to calculate RSD equivalent]

Annual O&M costs

Original Amount [Insert total contract amount in original currency]

Amount in RSD equivalent [insert total contract amount in RSD equivalent]
Exchange rate [Insert exchange rate used to calculate RSD equivalent]

Summary of project financing structure

(if the project comprises more than one
project facility, add information for each
additional project facility)
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Experience No. .... : [insert project name]
Information

e Lead banking institutions financing the

project (please identify mandated lead

arrangers, agent and security trustee)

e Any key innovations, challenges and
solutions implemented

e Security instruments provided by the
contracting authority (e.g. guarantees,
direct agreement terms, etc...)

Contracting Agency’s Name: [insert full name]

Address: [indicate street / number / town or city / country]
Telephone/fax number [insert telephone/fax numbers, including country and
E-mail: city area codes]

[insert e-mail address, if available]

Where the currency of the relevant project finance contract is a currency other than RSD, the amounts shall
be expressed in RSD in Form 6, and for that purpose the Bidder should make the conversion to RSD by
using the official exchange rates of the National Bank of Serbia (NBS) as of August 20", 2015 at
http://www.nbs.rs/internet/english/scripts/ondate.html. In the event the relevant exchange rate(s) is not
published by the NBS, the respective amounts shall be converted first to another major currency on NBS
list, using the official exchange rate of the central bank of the country of the currency, and then converted
into RSD using the official NBS rate, as of 20" August , 2015.
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APPENDIX D - RESPONSE CHECKLIST

A Bidder's Response should comprise:
(a) a Legal Response set out in the following Form in Appendix C:
o Form 1: Duly signed Declaration
e Form 2: Legal Questionnaire
(b) a Technical Response set out in the following Form in Appendix C:
e Form 3: Relevant Project Experience Information Sheet
e Form 4: Project Data Sheet
(c) a Financial Response set out in the following Form in Appendix C:
e Form 5: Net Worth
e Form 6: Project Finance Experience, and
(d) the Information Requirements set out in:
e Appendix B1: Delivery Approach Summary
e Appendix B2: Article 75 Requirements
e Appendix B3: Registration
e Appendix B4: Confirmations
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APPENDIX E — DEFINITIONS

Advisors

(1) Lead transaction adviser: the IFC;

(2) International legal counsel: Hogan Lovells
International LLP;

(3) Local legal counsel: Karanovi¢ & Nikoli¢;
(4) Technical adviser: Fichtner GmbH and Co. KG.

Applicable Legislation

The laws of Serbia and any other laws that are applicable
to the Project.

Acrticle 75 Requirements

The requirements set out in Article 75 of the Public
Procurement Law, as described in more detail in
Appendix B2.

Associate

A person who Controls, is Controlled by, or is under
common Control with an Enterprise forming part of the
Bidder.

Award of the PPP Contract

The process described in paragraph 4.1.3.

Bidder A Single Bidder or Consortium that Responds to this
RFQ.

C&D Waste Construction and Demolition Waste.

City

The City of Belgrade, City Administration, Secretariat for
Environmental Protection.

Commission for the Protection of Rights

The Republic Commission for the Protection of Rights in
Public Procurement Procedures, independent institution
of the Republic of Serbia whose responsibilities and
composition are prescribed by the applicable Public
Procurement Law (“Official Gazette of the Republic of
Serbia” Nos. 124/2012 and 14/2015, Public Procurement
Law).

Communication Address

The email address set out in paragraph 5.2 of this RFQ.

Confirmation

A confirmation in writing from the relevant employer or
public sector promoting entity of the Bidder or the
relevant Consortium Member's involvement in each
project submitted by a Bidder or a Consortium Member in
its Response on Form 4.

Consortium

A group of two or more Enterprises that join together to
make a Response, with or without sub-contractors.

Control

With respect to an Enterprise, the ownership, directly or
indirectly, of more than 50% of the voting shares in or
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interests of such Enterprise; or the power to appoint the
majority of the directors on the board of directors of such
Enterprise; and/or the power to direct the management
and policies of such Enterprise by operation of law,
agreement or otherwise.

Declaration

A declaration signed by the Single Bidder (where the
Bidder is a single Enterprise) or by each Member of the
Consortium (where the Bidder is a Consortium) in the
Form 1 set out at Appendix C (Declaration).

Delivery Approach Summary

A summary that satisfies the requirements of Appendix
B1 (Delivery Approach Summary).

DHC Beoelektrane

The District Heating Company of the City of Belgrade
“JKP Beogradske elektrane Beograd”.

EfW/Energy from Waste

One or more processing plant(s) which recovers energy
(electricity and/or heat) from MSW, either through the
combustion of MSW with or without pre-treatment,
through the combustion of SRF or RDF from pre-treated
MSW (e.g. in a MBT facility), or through any other
combustion process of treated or untreated MSW. The
concept of EfW includes the pre-treatment plant, where
applicable.

For the avoidance of doubt this excludes gasification,
pyrolysis and plasma technologies.

Enterprise

A natural person, or legal entity, whether Serbian or
foreign resident.

Existing Site

The ~70 ha site of the existing Vinc¢a Landfill and the
supporting infrastructure, located in Grocka Municipality
at the City of Belgrade territory.

Facilities

All the facilities and supporting infrastructure including
associated plant and amenities to be designed,
constructed, tested and commissioned pursuant to the PPP
Contract.

Financial Response

A response to the questions set out at Appendix A3
(Relevant Financial Criteria) using the Response Form(s)
indicated in that Appendix.

Format Requirements

The requirements set out at paragraph 5.6 of this RFQ.

GC

Javno komunalno preduzeée Gradska Cisto¢a Beograd.

IFC

International Finance Corporation.
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Information Requirements

(1) Evidence of the registration or due incorporation of the
Single Bidder or each Member of a Consortium
(Appendix B3)

(2) The Article 75 Requirements (Appendix B2).
(3) Delivery Approach Summary (Appendix B1).
(4) The Confirmations (Appendix B4).

Invitation

The invitation to submit application for qualifications
recognition published together with this RFQ.

Law on Energy

Law on Energy (“Official Gazette of the Republic of
Serbia”, No. 145/2014).

Law on Public Private Partnerships and
Concessions

Law on the Public Private Partnerships and Concessions
(“Official Gazette of the Republic of Serbia”, No.
88/2011).

Law on Public Procurement

Law on Public Procurement (“Official Gazette of the
Republic of Serbia”, Nos. 124/2012, 14/2015 and
68/2015).

Law on Utility Services

Law on Utility Services (“Official Gazette of the Republic
of Serbia”, No. 88/2011).

Law on Waste Management

Law on Waste Management (“Official Gazette of the
Republic of Serbia”, Nos. 36/2009 and 88/2010).

Lead Contact

The Enterprise designated as "Lead Contact" on behalf of
a Consortium through the Communication Address in
accordance with this RFQ which shall submit the
Reponses and represent the  Consortium in
communication with the City.

Legal Response

A response to the questions set out at Appendix Al
(Relevant Legal Criteria) using the Response Form(s)
indicated in that Appendix and a duly signed Declaration.

MBT

Mechanical biological treatment system for waste
processing.

Member

Any Enterprise that forms part of a Bidder Consortium.

Municipal Solid Waste (MSW)

Household waste, and fractions of (i) commercial waste,
(ii) industrial waste and (iii) other types of waste which
are similar by nature and composition to household
waste, as defined under the Law on Waste Management
(Official Gazette of the Republic of Serbia, Nos. 36/09,
88/10).
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New Vinca Site

A plot of land of about 60 ha adjacent to the Existing
Vinca Site.

New Cerak Site

A plot of land of about 2.5 ha adjacent to DHC
Beolektrane’s Cerak district heating generation plant,
located at Cerak.

New Sites (1) The New Vinca Site;and/or
(2) The New Cerak Site.

Portal Serbia’s public procurement portal, which may be found
at www.portal.ujn.gov.rs.

PPP

A public-private partnership.

PPP Contract

A PPP contract to design, build, finance, operate and
maintain the Project to be entered into by the City and the
Project SPV.

Project

(i) The design, build, financing, operation, maintenance of
the Facilities at the Sites; (ii) making available to the City
the capacity of the Facilities; (iii) sale of the power and
products generated by the Facilities; and (iv) the handback
of the Facilities to the City on expiry or early termination
of the PPP Contract.

Project SPV

The special purpose company to be established in Serbia
by the Selected Partner to enter into the PPP Contract with
the City.

Proposal

A final legal, financial, commercial and technical
proposal for the Project that satisfies the City's
requirements as set out in the RFP.

PUC

A public utility company established for the purpose of
providing public utility services.

Qualification Process

A phase within the competitive dialogue procedure in
which the Bidders submit Responses and the City
designates “Qualified Bidders” in accordance with this
RFQ.

Qualified Bidders

Bidders that are designated as “Qualified Bidders” in
accordance with this RFQ.

RDF

Residue derived fuel.

Relevant Criteria

(1) The Relevant Legal Criteria;
(2) The Relevant Technical Criteria; and
(3) The Relevant Financial Criteria,
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as specified in Appendix A.

Relevant Financial Criteria (RFC)

Criteria RFC1 and RFC2 set out in Appendix A3
(Relevant Financial Criteria).

Relevant Legal Criteria

A "No" Response to each of the questions Q1 to Q6,
except in cases set out in paragraph 6.3 above, inclusive
set out in Appendix Al (Relevant Legal Criteria) and a
duly signed Declaration.

Relevant Technical Criteria (RTC)

Criteria RTC1 (Residual MSW Treatment); and RTC2
(Residual MSW Disposal) set out in Appendix A2
(Relevant Technical Criteria).

Response Address

The address designated for the receipt of Responses set
out in paragraph 5.3 of this RFQ.

Response Deadline

The deadline for the receipt of Responses set out in
paragraph 5.3 of this RFQ.

Response Requirements

The following duly completed in accordance with the
terms of this RFQ:

(a) a Legal Response;

(b) a Technical Response;

(c) a Financial Response; and

(d) the Information Requirements.

RFQ/ Request for Qualification

This Request for Qualification published on the Portal
together with the Invitation.

RFP/Request for Proposals

The Request for Proposals, which is to be sent to Qualified
Bidders.

RFP Process

The phase through which a Qualified Bidder is designated
as the “Selected Partner” in accordance with the RFP.

Selected Partner

The Qualified Bidder selected as the preferred bidder and
designated as the Selected Partner pursuant to the RFP.

Single Bidder An Enterprise that makes a Response in its own name
only, with or without sub-contractors, and without
forming a Consortium.

Sites The Existing Site and the New Site(s).

SRF

Solid recovered fuel.

Technical Response

A response to the questions set out at Appendix A2
(Relevant Technical Criteria) using the Response Form(s)
indicated in that Appendix.
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Term

At least 25 years and up to 30 years from the date of the
PPP Contract.

Vinca Landfill

Belgrade’s largest landfill for disposal of MSW, operated
by GC at the Existing Site.
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APPENDIX F — INFORMATION LINKS

1) Local Waste Management Plan http://www.beograd.rs/download.php/documents/lokplanuprotpad
2011-2020, in English: om-engl.pdf
2) Local Waste Management Plan http://www.beograd.rs/download.php/documents/L okalni%?20plan
2011-2020, in Serbian — part 1: %20upravljanja%?20otpadom%202011-2020%20-
%201%20deo.pdf
3) Local Waste Management Plan http://www.beograd.rs/download.php/documents/Lokalni%20plan
2011-2020, in Serbian — part 2: %20upravljanja%?20otpadom%202011-2020%20-
%2011%20deo.pdf
4) Local Waste Management Plan http://www.beograd.rs/download.php/documents/Lokalni%20plan
2011-2020, in Serbian — part 3: %20upravljanja%20otpadom%202011-2020%20-
%20111%20deo.pdf
5) Decision on Communal Order, http://www.overa.rs/odluka-o-komunalnom-redu.html
in Serbian:
6) Decree on Waste Disposal at http://demo.paragraf.rs/combined/Old/t/t2010 12/t12 0138.htm
Landfills, in Serbian:
7) Decree on Thermal Treatment of WWW.CIS.0rg.rs/propisi/296?1338287238
Waste, in Serbian:
8) Law on Public Procurement, in http://www.paragraf.rs/propisi/zakon_o_javnim_nabavkama.html
Serbian
9) Law on Public-private
Partnership and Concessions, in http://www.paragraf.rs/propisi/zakon_o_javno_privatnom_partner
Serbian stvu_i_koncesijama.html
10) Law on Environmental http://www.paragraf.rs/propisi/zakon_o_zastiti_zivotne sredine.ht
Protection, in Serbian: ml
11) Law on Pollution Prevention and http://www.paragraf.rs/propisi/zakon_o_integrisanom_sprecavanj
Control, in Serbian: u i _kontroli zagadjivanja zivotne sredine.html
12) Law on Environmental Impact http://www.paragraf.rs/propisi/zakon_o_proceni_uticaja_na_zivot
Assessment, in Serbian: nu_sredinu.html
13) Law on Environmental Impact http://www.scribd.com/doc/22752574/Law-on-environmental-

Assessment of 2004, unofficial
translation to English:

impact-assessment#scribd



http://www.beograd.rs/download.php/documents/lokplanuprotpadom-engl.pdf
http://www.beograd.rs/download.php/documents/lokplanuprotpadom-engl.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20I%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20I%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20I%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20II%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20II%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20II%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20III%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20III%20deo.pdf
http://www.beograd.rs/download.php/documents/Lokalni%20plan%20upravljanja%20otpadom%202011-2020%20-%20III%20deo.pdf
http://www.overa.rs/odluka-o-komunalnom-redu.html
http://demo.paragraf.rs/combined/Old/t/t2010_12/t12_0138.htm
http://www.cis.org.rs/propisi/296?1338287238
http://www.paragraf.rs/propisi/zakon_o_javno_privatnom_partnerstvu_i_koncesijama.html
http://www.paragraf.rs/propisi/zakon_o_javno_privatnom_partnerstvu_i_koncesijama.html
http://www.paragraf.rs/propisi/zakon_o_zastiti_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_zastiti_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_integrisanom_sprecavanju_i_kontroli_zagadjivanja_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_integrisanom_sprecavanju_i_kontroli_zagadjivanja_zivotne_sredine.html
http://www.paragraf.rs/propisi/zakon_o_proceni_uticaja_na_zivotnu_sredinu.html
http://www.paragraf.rs/propisi/zakon_o_proceni_uticaja_na_zivotnu_sredinu.html
http://www.scribd.com/doc/22752574/Law-on-environmental-impact-assessment#scribd
http://www.scribd.com/doc/22752574/Law-on-environmental-impact-assessment#scribd
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14) Law on Environmental http://www.putevi-srbije.rs/strategijapdf/zzseng.pdf
Protection, unofficial translation
to English:

15) Law on Pollution Prevention and http://www.asser.nl/upload/eel-
Control of 2004, unofficial webroot/www/documents/cms_eel id104 1 LAW%200n%20I
translation to English: PPC-Off.Jour.%200f%20RS-N0.135-04.pdf

16) Law on Energy 2014, in Serbian: http://www.paragraf.rs/propisi/zakon_o_energetici.html

17) Law on Energy 2014, unofficial www.mre.gov.rs/doc/efikasnost-izvori/EnergyLaw.doc
translation to English:

18) Law on Local Self-Government, http://www.paragraf.rs/propisi/zakon_o_lokalnoj_samoupravi.ht
in Serbian: ml

19) Law on Packaging and http://www.paragraf.rs/propisi/zakon_o_ambalazi_i_ambalazno
Packaging Waste, in Serbian: m_otpadu.html

20) Law on Public Enterprises, in http://www.paragraf.rs/propisi/zakon_o_javnim_preduzecima.ht
Serbian: ml

21) Law on Public Utility Services, http://www.paragraf.rs/propisi/zakon_o_komunalnim_delatnosti
in Serbian: ma.html

22) Waste Management Law, in http://www.paragraf.rs/propisi/zakon_o_upravljanju_otpadom.h
Serbian: tml

23) Rulebook on Categories, http://www.kombeg.org.rs/Slike/CeTranlRazvojTehnologija/pra
Inspection and Classification of vilnik_o_kategorijama_klasifikaciji_i_ispitivanju_otpada.rtf.pdf
Waste, in Serbian:

24) Decree on Conditions and http://www.mre.gov.rs/doc/efikasnost-
Procedure for obtaining the izvori/B01%20Uredba%200%20uslovima%20i%20postpupku
Status of Privileged Power %20sticanja%?20statusa%20poviascenog%20proizvodjaca%20e
Producer, in Serbian: lektricne%?20energije.pdf

25) Decree on Incentives for http://www.mre.gov.rs/doc/efikasnost-
Producers of Renewable Energy, izvori/B02%20Uredba%200%20merama%20podsticaja%20za
in Serbian: %20povlascene%20proizvodjace.pdf

26) Rulebook on establishing http://www.mre.gov.rs/doc/efikasnost-
Standard Models of PPA and izvori/C03%20Pravilnik%200%20utvrdjivanju%?20standardnih
Preliminary PPA, in Serbian: %20modela%20ugovora%20i%20predugovora%200%20otkup

u%20ukupnog%20iznosa%20proizvedene%20elektricne%20en
ergije.pdf
27) Statistics: Belgrade in Figures https://zis.beograd.gov.rs/images/Z1S/Files/Publikacije/Belgrad

Report (2014), in English:

e in figures 2014.pdf



http://www.putevi-srbije.rs/strategijapdf/zzseng.pdf
http://www.asser.nl/upload/eel-webroot/www/documents/cms_eel_id104_1_LAW%20on%20IPPC-Off.Jour.%20of%20RS-No.135-04.pdf
http://www.asser.nl/upload/eel-webroot/www/documents/cms_eel_id104_1_LAW%20on%20IPPC-Off.Jour.%20of%20RS-No.135-04.pdf
http://www.asser.nl/upload/eel-webroot/www/documents/cms_eel_id104_1_LAW%20on%20IPPC-Off.Jour.%20of%20RS-No.135-04.pdf
http://www.paragraf.rs/propisi/zakon_o_energetici.html
http://www.mre.gov.rs/doc/efikasnost-izvori/EnergyLaw.doc
http://www.paragraf.rs/propisi/zakon_o_lokalnoj_samoupravi.html
http://www.paragraf.rs/propisi/zakon_o_lokalnoj_samoupravi.html
http://www.paragraf.rs/propisi/zakon_o_ambalazi_i_ambalaznom_otpadu.html
http://www.paragraf.rs/propisi/zakon_o_ambalazi_i_ambalaznom_otpadu.html
http://www.paragraf.rs/propisi/zakon_o_javnim_preduzecima.html
http://www.paragraf.rs/propisi/zakon_o_javnim_preduzecima.html
http://www.paragraf.rs/propisi/zakon_o_komunalnim_delatnostima.html
http://www.paragraf.rs/propisi/zakon_o_komunalnim_delatnostima.html
http://www.paragraf.rs/propisi/zakon_o_upravljanju_otpadom.html
http://www.paragraf.rs/propisi/zakon_o_upravljanju_otpadom.html
http://www.kombeg.org.rs/Slike/CeTranIRazvojTehnologija/pravilnik_o_kategorijama_klasifikaciji_i_ispitivanju_otpada.rtf.pdf
http://www.kombeg.org.rs/Slike/CeTranIRazvojTehnologija/pravilnik_o_kategorijama_klasifikaciji_i_ispitivanju_otpada.rtf.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B01%20Uredba%20o%20uslovima%20i%20postpupku%20sticanja%20statusa%20povlascenog%20proizvodjaca%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B02%20Uredba%20o%20merama%20podsticaja%20za%20povlascene%20proizvodjace.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B02%20Uredba%20o%20merama%20podsticaja%20za%20povlascene%20proizvodjace.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/B02%20Uredba%20o%20merama%20podsticaja%20za%20povlascene%20proizvodjace.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
http://www.mre.gov.rs/doc/efikasnost-izvori/C03%20Pravilnik%20o%20utvrdjivanju%20standardnih%20modela%20ugovora%20i%20predugovora%20o%20otkupu%20ukupnog%20iznosa%20proizvedene%20elektricne%20energije.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Publikacije/Belgrade_in_figures_2014.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Publikacije/Belgrade_in_figures_2014.pdf
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28)

Statistics: Belgrade Statistical
Yearbook (2013), in English:

https://zis.beograd.gov.rs/images/ZI1S/Files/Godisnjak/G 2013E
-pdf



https://zis.beograd.gov.rs/images/ZIS/Files/Godisnjak/G_2013E.pdf
https://zis.beograd.gov.rs/images/ZIS/Files/Godisnjak/G_2013E.pdf

